



BUCKEYE HILLS
CAREER CENTER

**GJV JVSD – NEW DIESEL LAB
BUILDING & CDL COMPLEX
PROJECT**

351 Buckeye Hills Road
Rio Grande, Ohio 45674

BIDDING DOCUMENTS

OWNER:

**GALLIA-JACKSON-VINTON JOINT
VOCATIONAL SCHOOL DISTRICT
BOARD OF EDUCATION**

351 Buckeye Hills Road
Rio Grande, Ohio 45674

Legal Notice

Sealed bids will be received by the Gallia-Jackson-Vinton Joint Vocational School District Board of Education ("Board"), as provided in this notice for the New Diesel Lab Building & CDL Complex Project (the "Project"). Questions may be directed to and electronic copies of the Contract Documents, which include additional details, are on file and available by contacting Eric Karhoff, at eric@marsharchitects.com, with a copy to Jamie Nash, Superintendent, at NashJ@buckeyehills.net.

Bids shall be enclosed in a sealed envelope addressed to Gallia-Jackson-Vinton Joint Vocational School District Board of Education, ATTN: Jamie L. Nash, Superintendent, 351 Buckeye Hills Road, Rio Grande, Ohio 45674, and plainly marked on the outside "GJV JVSD – NEW DIESEL LAB BUILDING & CDL COMPLEX PROJECT BID." Bids will be received until 10:00 a.m., local time, June 9, 2023.

All bids must include a Bid Guaranty, as described in the Instructions to Bidders. Prevailing wage rates do apply. No bidder may withdraw its bid within 60 days after the opening; the Board reserves the right to waive irregularities, reject any or all bids, and conduct necessary investigations to determine bidder responsibility.

A copy of this legal notice is posted on the Gallia-Jackson-Vinton Joint Vocational School District Board of Education webpage at <https://www.buckeyehills.net/>.

INSTRUCTIONS TO BIDDERS

TABLE OF CONTENTS

A.	BIDDER'S PLEDGE AND AGREEMENT	1
B.	EXAMINATION OF CONTRACT DOCUMENTS AND SITE CONDITIONS AND RELIANCE UPON TECHNICAL DATA	1
C.	PROJECT	2
D.	WORK.....	2
E.	ESTIMATE OF COST.....	2
F.	CONTRACT DOCUMENTS AND PRE-BID MEETING	3
G.	PREPARATION OF BIDS.....	3
H.	METHOD OF AWARD.....	5
I.	EXECUTION OF CONTRACT	8
J.	SUBSTITUTIONS/NON-SPECIFIED PRODUCTS	8
K.	ALTERNATES.....	9
L.	UNIT PRICES.....	9
M.	ADDENDA.....	10
N.	INTERPRETATION	10
O.	STATE SALES AND USE TAXES	11
P.	DATE FOR SUBSTANTIAL COMPLETION/ DATE FOR FINAL COMPLETION /LIQUIDATED DAMAGES.....	11
Q.	OWNER'S RIGHT TO WAIVE DEFECTS AND IRREGULARITIES	11
R.	MODIFICATION/WITHDRAWAL OF BIDS	11
S.	COMPLIANCE WITH APPLICABLE LAWS	12
T.	FINDINGS FOR RECOVERY	12
U.	PREVAILING WAGES.....	12

A. BIDDER'S PLEDGE AND AGREEMENT

1. Each Bidder acknowledges that this is a public project involving public funds and that the Owner expects and requires that each successful Bidder adhere to the highest ethical and performance standards. Each Bidder by submitting a bid pledges and agrees that (a) it will act at all times with absolute integrity and truthfulness in its dealings with the Owner, (b) it will use its best efforts to cooperate with the Owner and all other Contractors on the Project and at all times will act with professionalism and dignity in its dealings with the Owner and other Contractors, (c) it will assign only competent supervisors and workers to the Project, each of whom is fully qualified to perform the tasks that are assigned to him/her, and (d) it has read, understands and will comply with the terms of the Contract Documents.

B. EXAMINATION OF CONTRACT DOCUMENTS AND SITE CONDITIONS AND RELIANCE UPON TECHNICAL DATA

1. Each Bidder shall have a competent person carefully and diligently review each part of the Contract Documents. By submitting its bid, each Bidder represents and agrees, based upon its careful and diligent review of the Contract Documents, that it is not aware of any conflicts, inconsistencies, errors, or omissions in the Contract Documents for which it has not notified the Owner in writing at least ten (10) days prior to the bid opening. If there are any such conflicts, inconsistencies, errors, or omissions in the Contract Documents, the Bidder (i) will provide the labor, equipment, or materials of the better quality or greater quantity of Work and/or (ii) will comply with the more stringent requirements. The Bidder will not be entitled to any Change Order, additional compensation, or additional time on account of such conditions for any conflicts, inconsistencies, errors, or omissions that would have been discovered by such careful and diligent review, unless it has given prior written notice to the Owner.
2. Each Bidder shall have a competent person carefully and diligently inspect and examine the entire site and the surrounding area, including all parts of the site applicable to the Work for which it is submitting its bid, including location, condition, and layout of the site and the location of utilities, and carefully correlate the results of the inspection with the requirements of the Contract Documents. The Bidder's bid shall include all costs attributable to site and surrounding area conditions that would have been discovered by such careful and diligent inspection and examination of the site and the surrounding area, and the Bidder shall not be entitled to any Change Order, additional compensation, or additional time on account of such conditions.
3. The Bidder may rely upon the general accuracy of any technical data identified in the Owner-Contractor Agreement (e.g., any soils exploration reports, soil boring logs, site survey, or abatement reports) in preparing its bid, but such technical data are not part of the Contract Documents. Except for the limited reliance described in the preceding sentence, Bidder may not, if awarded a contract for the Work, rely upon or make any Claim against the Owner or any of its agents or employees, with respect to any of the following:
 - (a) the completeness of such reports and drawings for Bidder's purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by the successful Bidder and safety precautions and programs incident thereto; or

- (b) any interpretation by the successful Bidder of or conclusion drawn from any technical data or any such other data, interpretations, opinions, or information. For example, all interpolations and extrapolations of data performed by the Bidder to estimate locations or quantities of subsurface strata are independent factual assumptions, which Owner does not warrant.
4. Each Bidder will be deemed to have actual knowledge of all information provided or discussed at the pre-bid meeting.

C. PROJECT

1. The Project is the bid of the New Diesel Lab Building & CDL Complex Project (“the Project”). The Project and Work for the Project consists of construction of a new diesel lab building and CDL complex in accordance with the drawings and specifications prepared by the design professional.
2. The Design Professional for the Project is:

JCKL Architects
P.O. Box 340037
Columbus, Ohio 43234
Design Professional Representative: Eric Karhoff
Email: eric@marsharchitects.com

3. All work must be completed by the Date of Substantial Completion provided in the Owner-Contractor Agreement.
4. It is anticipated that the Project will be funded in part, through federal funds made available by the Appalachian Regional Commission and will be subject to compliance with the requirements for Appalachian Regional Commission funded projects. Accordingly, The Uniform Guidance Appendix II to Part 200 Contract Provisions for Non-Federal Entity Contracts Under Federal Awards and Davis-Bacon Act Contract Provisions shall apply.

D. WORK

1. Only one contract will be issued by the Owner for constructing the Project, the General Contract, which will cover all scopes of work necessary for the Project.
2. The Contractor awarded the General Contract (General Contractor) will be responsible for the performance and coordination of any and all subcontractors and suppliers either directly or indirectly contracted with the General Contractor.
3. Owner may provide Bidders access to the Project site to conduct such examinations, investigations, explorations, tests, and studies as Bidder deems necessary for submission of a Bid. Bidder shall fill all holes and clean up and restore the Site to its former condition upon completion of such explorations, investigations, tests, and studies. Bidder shall comply with all applicable Laws and Regulations and Owner’s policies relative to excavation and utility locates. Bidders must follow COVID-19 safety protocols required by law or requested by the Owner.

E. ESTIMATE OF COST

1. The total estimated cost for the base bid is as follows:
 - a. Diesel Lab and CDL Complex: **\$2,200,000.00.**

F. CONTRACT DOCUMENTS AND PRE-BID MEETING

The Contract Documents consist of the Contract Documents listed in Section 1 of the Owner-Contractor Agreement.

Electronic copies of the Contract Documents will be available by request from Eric Karhoff, at eric@marsharchitects.com.

Bidders shall use complete sets of Contract Documents in preparing bids. The Owner assumes no responsibility for errors or misinterpretations resulting from the use of incomplete sets of Contract Documents.

The Owner, in making the Contract Documents available on the above terms, does so only for the purpose of obtaining bids on the Work and does not confer a license or grant for any other use.

pre-bid conferences and site visits will be held on **May 19th, 2023 at 10 a.m. and May 22nd, 2023 at 10 a.m.**, at the Buckeye Hills Career Center located at 351 Buckeye Hills Road, Rio Grande, Ohio 45674. It is highly recommended that the bidders attend the pre-bid conference. Attendees must follow COVID-19 safety protocols, including bringing/wearing masks and maintaining social distancing.

Owner may provide Bidders access to the Project site to conduct such examinations, investigations, explorations, tests, and studies as Bidder deems necessary for submission of a Bid. Bidder shall fill all holes and clean up and restore the Site to its former condition upon completion of such explorations, investigations, tests, and studies. Bidder shall comply with all applicable Laws and Regulations relative to excavation and utility locates. Bidders may visit the site and view the exterior of the building from the general public's perspective, only.

G. PREPARATION OF BIDS

1. All bids must be submitted on the "Bid Form" furnished with the Contract Documents.
2. All blank spaces shall be filled in, in ink or typewritten, in words and figures, and in figures only where no space is provided for words, and signed by the Bidder. The wording on the Bid Form shall be used without change, alteration, or addition. Any change in the wording or omission of specified accompanying documents may cause the bid to be rejected. If there is an inconsistency or conflict in the bid amount, the lowest amount shall control, whether expressed in numbers or words.
3. Bidders shall note receipt of Addenda on the Bid Form. If the Bidder fails to acknowledge receipt of each Addendum, the Bid shall be deemed non-responsive, unless the Bid amount clearly and unambiguously reflects receipt of the Addendum or the Addendum involves only a matter of form and does not materially affect the price, quantity or quality of the Work to be performed.
4. Each Bidder shall submit **1 original and 1 copy** of its bid to the Owner. The Bid Form shall be signed with the name typed or printed below the signature. A Bid shall not be submitted by facsimile transmission or any other electronic means. A Bidder that is a corporation shall sign its bid with the legal name of the corporation followed by the name of the state of incorporation and the legal signature of an officer authorized to bind the corporation to a contract.

5. Each bid shall be enclosed in a sealed opaque envelope with the Bidder's name, plainly marked on the outside "GJV JVSD – NEW DIESEL LAB BUILDING & CDL COMPLEX PROJECT BID" and addressed as follows:

Gallia-Jackson-Vinton Joint Vocational School District Board of Education
ATTN: Jamie L. Nash, Superintendent
351 Buckeye Hills Road
Rio Grande, Ohio 45674

6. Bids must be received at the location designated above before **1:00 p.m., local time by June 2nd, 2023**. Immediately after the time for their filing is expired, the bids shall be publicly read by the Treasurer.
7. **The completed Bid Form shall be accompanied by the following completed documents:**
Bid Guaranty and if applicable, Contract Bond (See Paragraph G.9 below.)
Contractor's Qualification Statement (See Paragraph H.4 below.)
8. The Bidder shall take the following precautions in preparing its bid:
 - a. Sign the bid and check to ensure all blank spaces have been filled in with requested information and that the specified accompanying documents (listed in Paragraph G.6 above) have been included in a sealed opaque envelope addressed as described in item G.5 above.
 - b. When the Bid Form provides for quoting either an addition or deduction for an Alternate item, indicate whether the sum named is an addition or deduction. If it is not indicated, it will be conclusively presumed that the amount is a deduction.
 - c. When the Bid Form provides for quoting a unit price, the Bidder should quote the unit price as set forth in the Contract Documents and as described in Paragraph L.1 below.
 - d. When applicable, make sure that the Bid Guaranty is properly executed and signed by:
 - 1) The Bidder
 - 2) The Surety or Sureties
 - e. Make sure that the amount of the Bid Guaranty (if the Bid Guaranty is in the form of a certified check, letter of credit, or cashier's check) is for a specific sum in an amount as instructed in Paragraph G.8.a above. If the Bid Guaranty is in the form of the Bid Guaranty and Contract Bond, the amount may be left blank; if an amount is inserted, it must equal the total of the base bid.
 - f. Make sure that the appropriate bid package and scope of work is inserted in the correct space on the Bid Guaranty and Contract Bond Form. Failure to include work covered by the bid submitted may make the bid non-responsive.
9. Bonds and Guarantees
 - a. **Bid Guaranty**: Bidder shall furnish a Bid Guaranty, in the form prescribed in Sections 153.54, 153.57, and 153.571 of the Ohio Revised Code, in the form of either: (1) a bond for the full amount of the bid, in the form of the Bid Guaranty and Contract Bond included in the Contract Documents; or (2) a certified check, cashier's check, or irrevocable letter of

credit in a form satisfactory to the Owner in an amount equal to 10% of the bid. Bid amount shall be the total of all sums bid, including all add alternatives, but excluding all deduct alternatives. NOTE: AIA or EJCDC Bid Bond forms are not acceptable.

- b. Contract Bond: The successful Bidder, who, as a Bid Guaranty, submits a certified check, cashier's check, or irrevocable letter of credit in an amount equal to 10% of the bid, shall furnish a Contract Bond in the form included in the Bid Documents in an amount equal to 100% of the Contract Sum. NOTE: AIA or EJCDC Bond forms are not acceptable.
- c. The bond must be issued by a surety company authorized by the Ohio Department of Insurance to transact business in the State of Ohio and acceptable to the Owner. The bond must be issued by a surety capable of demonstrating a record of competent underwriting, efficient management, adequate reserves, and sound investments. These criteria will be deemed to be met if the surety currently has an A.M. Best Company Policyholders Rating of "A-" or better and has or exceeds the Best Financial Size Category of Class VI. Other sureties may be acceptable to the Owner, in its sole discretion.
- d. All bonds shall be signed by an authorized agent of an acceptable surety and by the Bidder.
- e. Surety bonds shall be supported by credentials showing the Power of Attorney of the agent, a certificate showing the legal right of the Surety Company to do business in the State of Ohio, and a financial statement of the Surety.
- f. The Bid Guaranty, as applicable, shall be in the name of or payable to the order of the Owner.
- g. The name and address of the Surety and the name and address of the Surety's Agent should be typed or printed on each bond.

H. METHOD OF AWARD

1. All bids shall remain open for acceptance for sixty (60) days following the day of the bid opening, but the Owner may, in its sole discretion, release any bid and return the Bid Guaranty prior to that date. The Bid Guaranty shall be subject to forfeiture, as provided in the Ohio Revised Code, if a bid is withdrawn during the period when bids are being held.
2. The Owner reserves the right to reject any, part of any, or all bids and to waive any informalities and irregularities. The Bidder expressly acknowledges this right of the Owner to reject any or all bids or to reject any incomplete or irregular bid. Bidders must furnish all information requested on or accompanying the Bid Form. Failure to do so may result in disqualification of the bid.
3. Determination of the Lowest Responsible Bid. Subject to the right of the Owner to reject any or all bids, the Owner will award the Contract for the Work to the bidder submitting the lowest responsible bid that is responsive to the bidding requirements, taking into consideration accepted alternates. In evaluating bids, the Owner will consider the qualifications of the Bidders, whether or not the bids comply with the prescribed requirements, and alternates and unit prices, if requested, on the Bid Form. The Owner may also consider the qualifications and experience of subcontractors and suppliers. The Owner may conduct such investigations as are deemed necessary to establish the qualifications and financial ability of the Bidder and its subcontractors and suppliers. The factors the Owner may consider in determining which bid is the lowest responsible include the factors set forth below. The Owner, in its discretion, may consider and give such weight to these criteria as it deems appropriate.

- a. The Bidder's work history. The Bidder should have a record of consistent customer satisfaction and of consistent completion of projects, including projects that are comparable to or larger and more complex than the Owner's Project, on time and in accordance with the applicable Contract Documents, and based upon the Bidder's claims history. If the Bidder's management operates or has operated another construction company, the Owner may consider the work history of that company in determining whether the Bidder submitted the lowest responsible bid.

The Owner will consider the Bidder's prior experience on other projects of similar scope and/or complexity including prior projects with the Owner, including the Bidder's demonstrated ability to complete its work on these projects in accordance with the Contract Documents and on time, and will also consider its ability and capacity to perform a substantial portion of the Project with its own forces and its ability to work with the Owner as a willing, cooperative, and successful team member. Bringing overstated claims, an excessive number of claims, acting uncooperatively, and filing lawsuits against project owners and/or their design professionals on prior projects of similar scope and/or complexity will be deemed evidence of a Bidder's inability to work with the Owner as a willing, cooperative, and successful team member.

The Bidder authorizes the Owner and its representatives to contact the owners and design professionals (and construction managers, if applicable) on projects on which the Bidder has worked and authorizes and requests such owners and design professionals (and construction managers) to provide the Owner with a candid evaluation of the Bidder's performance. By submitting its bid, the Bidder agrees that if it or any person, directly or indirectly, on its behalf or for its benefit brings an action against any of such owners or design professionals (or construction managers) or the employees of any of them as a result of or related to such candid evaluation, the Bidder will indemnify and hold harmless such owners, design professionals (and construction managers) and the employees of any of them from any claims whether or not proven that are part of or are related to such action and from all legal fees and expenses incurred by any of them arising out of or related to such legal action. This obligation is expressly intended for the benefit of such owners, design professionals (and construction managers), and the employees of each of them.

- b. The Bidder's financial ability to complete the Contract successfully and on time without resort to its Surety.
- c. The Bidder's prior experience with similar work on comparable or more complex projects.
- d. The Bidder's prior history for the successful and timely completion of projects, including the Bidder's history of filing claims and having claims filed against it.
- e. The Bidder's equipment and facilities.
- f. The adequacy, in numbers and experience, of the Bidder's work force to complete the Contract successfully and on time.
- g. The Bidder's compliance with federal, state, and local laws, rules, and regulations, including but not limited to the Occupational Safety and Health Act, the Ohio Prevailing Wage laws, and Ohio ethics laws.
- h. The Bidder's participation in a drug-free workplace program acceptable to the Owner, and the Bidder's record for both resolved and unresolved findings of the Auditor of State for recovery as defined in Section 9.24 of the Ohio Revised Code.
- i. The Owner's prior experience with the Bidder's surety.
- j. The Bidder's interest in the Project as evidenced by its attendance at any pre-bid meetings or conferences for bidders.

- k. Depending upon the type of the work, other essential factors, as the Owner may determine and as are included in the Specifications.
 - l. The number of years the Bidder has been actively engaged as a contractor in the construction industry.
 - m. Financial responsibility demonstrated by the Bidder and whether Bidder possesses adequate resources and availability of credit, the means and ability to procure insurance and acceptable performance bonds required for the Project and whether any claims have been made against performance bonds secured by the bidder on other construction projects.
 - o. The foregoing information with respect to each of the Subcontractors and Suppliers that the Bidder intends to use on the Project.
4. **Qualifications Statement.** Each Bidder will submit with its bid a completed Contractor Qualifications Statement, which is included with the Contract Documents, and thereafter provide the Owner promptly with such additional information as the Owner may request regarding the Bidder's qualifications. A Bidder shall submit any requested additional information within three (3) business days of the date on the request.
5. The failure to submit requested information on a timely basis may result in the determination that the Bidder has not submitted the lowest responsible bid.
6. By submitting its bid, the Bidder agrees that the Owner's determination of which bidder is the lowest responsible bidder shall be final and conclusive, and that if the Bidder or any person on its behalf challenges such determination in any legal proceeding, whether or not proven, the Bidder will indemnify and hold the Owner and its employees and agents harmless from any claims included or related to such legal proceeding, whether or not proven, and from legal fees and expenses incurred by the Owner, its employees, or agents that arise out of or are related to such challenge.
7. **After bid opening, within three (3) business days of a request made by the Owner, the apparent low Bidder and any other Bidder so requested must submit the following:**
- a. **For all subcontracts with an estimated value of at least \$20,000, a list of all Subcontractors that the Bidder will use to construct the Project, as well as an indication of whether or not the Bidder has ever worked with a proposed Subcontractor before, including the following information for the three most recent projects on which the Bidder and each Subcontractor have worked together:**
 - i. **Project Owner**
 - ii. **Project Name**
 - iii. **Subcontract Scope**
 - iv. **Subcontract Value**
 - v. **Owner's contact name and phone number.**

If Bidder and a proposed Subcontractor have not worked together on at least three projects in the five years, Bidder must submit the information set forth above for the three most recent similar projects to the Project that a proposed Subcontractor has worked on.

The above Subcontractor information, as well as the information pertaining to each proposed Subcontractor, shall be used in the Owner's determination of the lowest responsible bid.

Once a Bidder identifies its proposed Subcontractors as set forth herein, and Owner makes no objections, the list shall not be changed unless written approval of the change is authorized by the Owner.

8. Affidavit as to Personal Property Taxes. Each successful Bidder shall submit, prior to the time of the entry into the Contract, an affidavit in the form required by Section 5719.042, Ohio Revised Code, regarding the status of the Bidder's personal property taxes. A copy of the affidavit form is included with the Contract Documents.
9. No Bidder may withdraw its bid within sixty (60) days after the date bids are opened. The Owner reserves the right to waive any formalities or irregularities or to reject any or all bids.
10. The Owner reserves the right to disqualify bids, before or after opening, upon evidence of collusion with intent to defraud or other illegal practices on the part of the Bidder.
11. Award of Contract. The award of the Contract, when required, will only be made pursuant to a duly adopted resolution of the Owner.

I. EXECUTION OF CONTRACT

1. Within the time designated by the Owner after award of the Contract, the successful Bidder shall execute and deliver to the Owner the required number of copies of the Owner-Contractor Agreement, in the form included in the Contract Documents, and all accompanying documents requested, including, but not limited to, a Contract Bond (if applicable), insurance certificates, and a valid Workers' Compensation Certificate. The successful Bidder shall have no property interest or rights under the Owner-Contractor Agreement until the Agreement is executed by the Owner.

J. SUBSTITUTIONS/NON-SPECIFIED PRODUCTS

1. Certain brands of material or apparatus are specified. Each bid will be based on these brands, which may be referred to in the Contract Documents as Standards. The use of another brand (referred to as a substitution or proposed equal in the Contract Documents, when a bidder or the contractor seeks to have a different brand of material or apparatus than that specified approved by the Owner for use in the Project) may be requested as provided herein.
2. The products specified in the Contract Documents establish a standard of required function, dimension, appearance, and quality.
3. Bidders wishing to obtain approval to bid non-specified products shall submit written requests to the Owner a minimum of seven working days before the bid date and hour. To facilitate the submission of requests, a Pre-Bid Substitution Form is included in the Contract Documents. The Bidder shall include the name of the material or equipment for which it is to be substituted and a complete description of the proposed substitution, including the name of the proposed manufacturer and/or product and a complete description of the proposed product including manufacturer's name and model number or system proposed, drawings, product literature, performance and test data, color selections or limitations, and any other information necessary for evaluation. Include a statement including any changes in other materials, equipment, or other work that would be required if the proposed product is incorporated in the materials, equipment, or other work that would be required if the proposed product is incorporated in the work. The burden of proof of the merit of the proposed product is on the proposer. The Owner's decision on approval of a proposed product will be final.

The following will be cause for rejection of a proposed substitution:

- a. Requests submitted by subcontractors, material suppliers, and individuals other than Bidders;
 - b. Requests submitted without adequate documentation;
 - c. Requests received after the specified cut-off date.
4. When the Owner approves a product submission before receipt of bids, the approval will be included in an Addendum, and Bidders may include the pricing of this product in their bid. Bidders shall not rely on approvals made in any other manner.
 5. In proposing a non-specified product or a substitution, the Bidder represents and warrants that each proposed product will not result in any changes to the Project, including changes to the Work of other contractors, or any decrease in the performance of any equipment or systems to be installed in the Project and agrees to pay any additional costs incurred by the Owner and the Owner's consultants as a result of a non-specified or substitute product that is accepted.
 6. Following the award of the Contract, there shall be no substitutions for specified products, except pursuant to a Change Order. The Owner in its sole discretion may decline to consider a substitution for a Change Order.

K. ALTERNATES

1. The Owner may request bids on alternates. If the Owner requests bids on alternates, the Bidder should include the cost of the alternates requested on its Bid Form.
2. At the time of awarding the Contract, the Owner will select or reject alternates as it determines is in its best interest. A Bidder's failure to include on its Bid Form the cost of an alternate selected by the Owner and applicable to the Bidder's work shall render the bid non-responsive and be grounds for the rejection of the bid. Otherwise, the failure to include the cost of an alternate will not be deemed material.
3. The Bidder acknowledges that although there is an estimate for the cost of the Project, the market conditions may and frequently do result in the estimate being different from the sum of the bids received, either higher or lower. The Bidder understands that the Owner may include alternates, which may include deduct alternates as well as add alternates, to give it flexibility to build the Project with the funds available. The Bidder further understands and acknowledges that use of add and deduct alternates is a long held customary practice in the construction industry in the State of Ohio. The Bidder also acknowledges that the Owner will not make a decision about the alternates on which to base the award of contracts until the bids are received, and the Owner can compare its available funds with the base bids and the cost or savings from selecting different alternates. The Bidder understands that the award to the Bidder submitting the lowest responsible bid will be based on the lowest base bid plus selected alternates, and may result in an award to a Bidder other than the Bidder that submitted the lowest base bid.
4. If, during the progress of the Work, the Owner desires to reinstate any alternate not included in the Contract, the Owner reserves the right to reinstate the alternate at the price bid by the Contractor provided that such action is taken in sufficient time so as not to delay the progress of the work or cause the Contractor additional expense.

L. UNIT PRICES

1. Where unit prices are requested in the Bid Form the Bidder should quote a unit price. Unless otherwise expressly provided in the Contract Documents, such unit prices shall include all

labor, materials, and services necessary for the timely and proper installation of the item for which the unit prices are requested. The unit prices quoted in the bid shall be the basis for any Change Orders entered into under the Owner-Contractor Agreement, unless the Owner determines that the use of such unit prices will cause substantial inequity to either the Contractor or the Owner.

M. ADDENDA

1. The Owner reserves the right to issue Addenda changing, altering, or supplementing the Contract Documents prior to the time set for receiving bids. The Owner will issue the Addenda to clarify bidders' questions and/or to change, alter, or supplement the Contract Documents.
2. Any explanation, interpretation, correction, or modification of the Contract Documents will be issued in writing in the form of an Addendum, which shall be the only means considered binding; explanations, interpretations, etc., made by any other means shall NOT be legally binding. All Addenda shall become a part of the Contract Documents.
3. Bidders shall submit written questions to **Eric Karhoff, at eric@marsharchitects.com, with a copy to Jamie Nash, Superintendent at NashJ@buckeyehills.net by 12:00 p.m., seven (7) days prior to the bid submission deadline** to allow sufficient time for the Owner to respond. All Addenda will be issued, except as hereafter provided, and e-mailed or otherwise furnished to persons who have obtained Contract Documents for the Project, at least seventy-two (72) hours prior to the published time for the opening of bids, excluding Saturdays, Sundays, and legal holidays. If any Addendum is issued within such seventy-two (72) hour period, then the time for opening of bids shall be extended one (1) week with no further advertising of bids required.
4. Copies of each Addendum will be sent only to the Bidders to whom Contract Documents have been issued and to Plan Rooms where copies of the Contract Documents are maintained. Receipt of Addenda shall be indicated by Bidders in the space provided on the Bid Form. Bidders are responsible for acquiring issued Addenda in time to incorporate them into their bid. Bidders should contact the Owner prior to the bid opening to verify the number of Addenda issued.
5. Each Bidder shall carefully read and review the Contract Documents and immediately bring to the attention of the Owner any error, omission, inconsistency, or ambiguity therein.
6. If a Bidder fails to indicate receipt of all Addenda through the last Addendum issued by the Owner on its Bid Form, the bid of such Bidder will be deemed to be responsive only if:
 - a. The bid received clearly indicates that the Bidder received the Addendum, such as where the Addendum added another item to be bid upon and the Bidder submitted a bid on that item; or
 - b. The Addendum involves only a matter of form or is one which has either no effect or has merely a trivial or negligible effect on price, quantity, quality, or delivery of the item bid upon.

N. INTERPRETATION

1. If a Bidder contemplating submitting a bid for the proposed Project is in doubt as to the true meaning of any part of the Contract Documents, it may submit a written request for an interpretation thereof **to Jamie Nash, Superintendent at NashJ@buckeyehills.net by 12:00 p.m., seven (7) days prior to the bid submission deadline by the deadline for questions per paragraph M.3 above.** Any interpretation of the proposed documents will be made by Addendum only, duly signed by the Owner, and a copy of such Addendum will be mailed or delivered to each Bidder receiving a set of Contract Documents and each plan room where the

Contract Documents are maintained. The Owner will not be responsible for any other explanation or interpretation of the proposed documents.

2. In interpreting the Contract Documents, words describing materials that have a well-known technical or trade meaning, unless otherwise specifically defined in the Contract Documents, shall be construed in accordance with the well-known meaning recognized by the trade.
3. Bidders are responsible for notifying the Owner in a timely manner of any ambiguities, inconsistencies, errors, or omissions in the Contract Documents. The Bidder shall not, at any time after the execution of the Contract, be compensated for a claim alleging insufficient data, incomplete Contract Documents, or incorrectly assumed conditions regarding the nature or character of the Work, if no request was made by the Bidder prior to the bid opening.

O. STATE SALES AND USE TAXES

1. The Owner is a political subdivision of the State of Ohio and is exempt from taxation under the Ohio Sales Tax and Use Tax Laws. Building materials that the successful Bidder purchases for incorporation into the Project will be exempt from state sales and use taxes if the successful Bidder provides a properly completed Ohio Department of Taxation Construction Contract Exemption Certificate to the vendors or suppliers when the materials are acquired. The Owner will execute properly completed certificates on request.

P. DATE FOR SUBSTANTIAL COMPLETION/ DATE FOR FINAL COMPLETION/LIQUIDATED DAMAGES

1. The Date for Substantial Completion (aka Contract Time), Date for Final Completion, and Liquidated Damages shall be as defined and set forth in the Owner-Contractor Agreement. **By submitting its Bid, each Bidder agrees that the period for performing its Work is reasonable.**

Q. OWNER'S RIGHT TO WAIVE DEFECTS AND IRREGULARITIES

1. The Owner reserves the right to waive any and all irregularities provided that the defects and irregularities do not affect the amount of the bid in any material respect or otherwise give the Bidder a competitive advantage.

R. MODIFICATION/WITHDRAWAL OF BIDS

1. Modification. A Bidder may modify its bid by written communication to the Owner addressed to the Owner's Representative at any time prior to the scheduled closing time for receipt of bids, provided such written communication is received by Owner's Representative prior to the bid deadline. The written communication shall not reveal the bid price, but should provide the addition or subtraction or other modification so that the final prices or terms will not be known until the sealed bid is opened. If the Bidder's written instructions with the change in bid reveal the bid amount in any way prior to the bid opening, the bid may be rejected as non-responsive.
2. Withdrawal Prior to Bid Deadline. A Bidder may withdraw its bid at any time for any reason prior to the bid deadline for the opening of bids established in the Legal Notice. The request to withdraw shall be made in writing to and received by the Owner's Representative prior to the time of the bid opening.
3. Withdrawal after Bid Deadline.
 - a. All bids shall remain valid and open for acceptance for a period of at least 60 days after the bid opening; provided, however, that a Bidder may withdraw its bid from consideration after the bid deadline when all of the following apply:

- (1) the price bid was substantially lower than the other bids;

- (2) the reason for the bid being substantially lower was a clerical mistake, rather than a mistake in judgment, and was due to an unintentional and substantial error in arithmetic or an unintentional omission of a substantial quantity of work, labor, or material;
 - (3) the bid was submitted in good faith; and
 - (4) the Bidder provides written notice to the Owner, to the attention of the Owner's Representative, within two (2) business days after the bid opening for which the right to withdraw is claimed.
- b. No bid may be withdrawn under this provision if the result would be the awarding of the contract on another bid for the bid package from which the Bidder is withdrawing its bid to the same Bidder.
- c. If a bid is withdrawn under this provision, the Owner may award the Contract to another Bidder determined by the Owner to be the lowest responsible bidder or the Owner may reject all bids and advertise for other bids. In the event the Owner advertises for other bids, the withdrawing Bidder shall pay the costs incurred in connection with the rebidding by the Owner, including the cost of printing new Contract Documents, required advertising, and printing and mailing notices to prospective bidders, if the Owner finds that such costs would not have been incurred but for such withdrawal.

S. COMPLIANCE WITH APPLICABLE LAWS

1. By submitting a bid for Work on the Project, the Bidder acknowledges that it is in compliance with applicable federal, state, and local laws and regulations, including, but not limited to, the following:
 - a. Equal Employment Opportunity/Nondiscrimination. The Bidder agrees that if it is awarded a contract that in the hiring of employees for performance of work under the contract or any subcontract, neither it nor any subcontractor, or any person acting on its behalf or its subcontractor's behalf, by reason of race, creed, sex, disability as defined in Section 4112.01 of the Ohio Revised Code, or color, shall discriminate against any citizen of the state in the employment of labor or workers who are qualified and available to perform work to which the employment relates. The Bidder further agrees that neither it nor any subcontractor or any person on its behalf or on behalf of any subcontractor, in any manner, shall discriminate against or intimidate any employees hired for the performance of the work under the contract on account of race, creed, sex, disability as defined in Section 4112.01 of the Ohio Revised Code, or color.
 - b. Ethics Laws. The Bidder represents that it is familiar with all applicable ethics law requirements, including without limitation Sections 102.04 and 3517.13 of the Ohio Revised Code, and certifies that it is in compliance with such requirements.

T. FINDINGS FOR RECOVERY

1. By submitting its bid, each Bidder certifies for reliance of the Owner that it has no unresolved finding for recovery against it issued by the Auditor of the State of Ohio on or after January 1, 2001, except as permitted by Section 9.24 (F) of the Ohio Revised Code.

U. PREVAILING WAGES

1. The successful Bidder and all of its subcontractors, regardless of tier, will be required to pay Davis-Bacon Prevailing Wage Rates.

END OF INSTRUCTIONS TO BIDDERS

GALLIA-JACKSON-VINTON JOINT VOCATIONAL SCHOOL DISTRICT BOARD OF EDUCATION –
INSTRUCTIONS TO BIDDERS

ITB-12

BID FORM

1.01 BID SUBMITTED BY:

(Contractor)
Date bid submitted: _____

1.02 DELIVER TO:

**Gallia-Jackson-Vinton Joint Vocational School District Board of Education
ATTN: Jamie L. Nash, Superintendent
351 Buckeye Hills Road
Rio Grande, Ohio 45674**

1.03 Having carefully reviewed the Instructions to Bidders, Specifications, and other Contract Documents for the Project titled **New Diesel Lab & CDL Complex Project** including having also received, read, and taken into account the following Addenda:

Addendum No.	Dated
_____	_____
_____	_____
_____	_____
_____	_____

and likewise having inspected the site and the conditions affecting and governing the Project, the undersigned hereby proposes to furnish all materials and to perform all labor, as specified and described in the said Specifications and other Contract Documents for all Work necessary to complete the Project on a timely basis and in accordance with the Contract Documents regardless of whether expressly provided for in such Specifications and other Contract Documents.

1.04 Before completing the Bid Form, the undersigned represents that it has carefully reviewed the Legal Notice to Bidders, Instructions to Bidders, this Bid Form, Form of Bid Guaranty and Contract Bond, Contractor's Affidavit (O.R.C. 5719.042), Owner-Contractor Agreement, Project Specifications, and other Contract Documents. Failure to comply with provisions of the Contract Documents may be cause for disqualification of the bid.

1.05 BONDS AND CONTRACT: If the undersigned is notified of bid acceptance, it agrees to furnish required bonds as indicated in the Instructions to Bidders.

1.06 COMPLETION OF WORK: In submitting a bid, the undersigned agrees to execute the Owner-Contractor Agreement in the form included in the Contract Documents and to complete its Work as required by the Contract Documents.

NOTE A: The wording of the Bid Form shall be used throughout, without change, alteration, or addition. Any change may cause it to be rejected.

NOTE B: Bidder is cautioned to bid only on the Brands or Standards specified.

NOTE C: If there is an inconsistency or conflict in the Bid amount, the lowest amount shall control, whether expressed in numbers or words.

2.01 BID:

Include the cost of all labor and material for the contract listed below. Bidder is to fill in all blanks related to the Bid Package for which a bid is being submitted. If no bid is submitted for an item, leave the item blank or insert "NO BID" in the blank. For alternate items, indicate whether the amount stated is in addition to or a deduction from the base bid amount (if there is no indication whether the amount for an alternate is an addition or a deduction, the amount shall be a deduction).

2.02 Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

Lump Sum – All work and allowances but not including unit price work or alternates.

_____ Dollars (\$ _____)
(Words) (Figures)

2.03 [Not Used.]

3.01 INSTRUCTIONS FOR SIGNING

- A. The person signing for a sole proprietorship must be the sole proprietor or his authorized representative. The name of the sole proprietor must be shown below.
- B. The person signing for a partnership must be a partner or his authorized representative.
- C. The person signing for a corporation must be the president, vice president or other authorized representative; or he must show authority, by affidavit, to bind the corporation.
- D. The person signing for some other legal entity must show his authority, by affidavit, to bind the legal entity.

4.01 BIDDER CERTIFICATIONS. The Bidder hereby acknowledges that the following representations in this bid are material and not mere recitals:

- 1. **The Bidder acknowledges that this is a public project involving public funds, and that the Owner expects and requires that each successful Bidder adhere to the highest ethical and performance standards. The Bidder by submitting its bid pledges and agrees that (a) it will act at all times with absolute integrity and truthfulness in its dealings with the Owner, (b) it will use its best efforts to cooperate with the Owner and all other Contractors on the Project and at all times will act with professionalism and dignity in its dealings with the Owner and other Contractors, (c) it will assign only competent supervisors and workers to the Project, each of whom is fully qualified to perform the tasks that are assigned to him/her, and (d) it has read, understands and will comply with the terms of the Contract Documents.**
- 2. The Bidder represents that it has had a competent person carefully and diligently review each part of the Contract Documents including any Divisions of the Specifications. By submitting its bid, the Bidder represents and agrees, based upon its careful and diligent review of the Contract Documents, that it is not aware of any conflicts, inconsistencies, errors or omissions in the Contract

Documents for which it has not notified the Owner in writing at least seven (7) days prior to the bid opening. If there are any such conflicts, inconsistencies, errors or omissions in the Contract Documents, the Bidder (i) will provide the labor, equipment or materials of the better quality or greater quantity of Work; and/or (ii) will comply with the more stringent requirements. The Bidder will not be entitled to any additional compensation for any conflicts, inconsistencies, errors or omissions that would have been discovered by such careful and diligent review, unless it has given such prior written notice to the Owner.

3. The Bidder represents that it has had a competent person carefully and diligently inspect and examine the entire site for the Project and the surrounding area, including all parts of the site applicable to the Work for which it is submitting its bid, and carefully correlate the results of the inspection with the requirements of the Contract Documents. The Bidder agrees that its bid shall include all costs attributable to site and surrounding area conditions that would have been discovered by such careful and diligent inspection and examination of the site and the surrounding area, and the Bidder shall not be entitled to any Change Order, additional compensation, or additional time on account of conditions that could have been discovered by such an investigation.
4. The Bidder represents, understands and agrees that a) the Claim procedures in the Contract Documents, b) if it has a Claim, it will have its personnel provide complete and accurate information to complete and submit the Statement of Claim form on a timely basis, c) the proper completion and timely submission of a Statement of Claim form is a condition precedent to any change in the Contract Sum or the Contract Time(s), and d) the proper and timely submission of the Statement of Claim form provides the Owner with necessary information so that the Owner may investigate the Claim and mitigate its damages.
5. The Bidder represents that the bid contains the name of every person interested therein and is based upon the Standards specified by the Contract Documents.
6. The Bidder and each person signing on behalf of the Bidder certifies, and in the case of a bid by joint venture, each member thereof certifies as to such member's entity, under penalty of perjury, that to the best of the undersigned's knowledge and belief: (a) the Base Bid, any Unit Prices and any Alternate bid in the bid have been arrived at independently without collusion, consultation, communication or agreement, or for the purpose of restricting competition as to any matter relating to such Base Bid, Unit Prices or Alternate bid with any other Bidder; (b) unless otherwise required by law, the Base Bid, any Unit Prices and any Alternate bid in the bid have not been knowingly disclosed by the Bidder and will not knowingly be disclosed by the Bidder prior to the bid opening, directly or indirectly, to any other Bidder who would have any interest in the Base Bid, Unit Prices or Alternate bid; (c) no attempt has been made or will be made by the Bidder to induce any other Person to submit or not to submit a bid for the purpose of restricting competition; and (d) the statements made in this Bid Form are true and correct.
7. The Bidder will execute the form of Owner/Contractor Agreement in the form included with the Contract Documents, if a Contract is awarded on the basis of this bid, and if the Bidder does not execute the Contract Form for any reason, other than as authorized by law, the Bidder and the Bidder's Surety are liable to the Owner.
8. The Bidder certifies that upon the award of a Contract, the Contractor will ensure that all of the Contractor's employees, while working on the Project site, will not purchase, transfer, use or possess illegal drugs or alcohol or abuse prescription drugs in any way.
9. The Bidder agrees to furnish any information requested by the Owner's authorized representative to evaluate that the Bidder has submitted the lowest responsible bid and that the bid is responsive to the specifications.

10. The Bidder certifies that it has no unresolved findings for recovery issued by the Auditor of State.
11. The Bidder certifies that it is aware of and in compliance with the requirements of Ohio Revised Code Section 3517.13 regarding campaign contributions.
12. The Bidder further states that it is a duly licensed contractor, for the type of work proposed, in accordance with local requirements, and that all fees, permits, etc., pursuant to submitting this Bid have been paid in full.

LEGAL NAME OF BIDDER: _____

BIDDER IS (check one): sole proprietor partnership corporation other legal entity

NAME & TITLE OF PERSON LEGALLY AUTHORIZED TO BIND BIDDER TO A CONTRACT:

Name	Title
DATE SIGNED: _____	SIGNATURE: _____
	ADDRESS: _____ _____
	TELEPHONE: _____
	EMAIL: _____
	FEDERAL TAX I.D. # _____

When the Bidder is a partnership or a joint venture, state name and address of each partner in the partnership or participant in the joint venture below:

Name

Address

Name

Address

Name

Address

Name

Address

Name

Address

END OF SECTION

OWNER-CONTRACTOR AGREEMENT

Owner:

**Gallia-Jackson-Vinton Joint Vocational School
District Board of Education
351 Buckeye Hills Road
Rio Grande, Ohio 45674**

**Project: New Diesel Lab Building & CDL
Complex Project**

Contractor:

[REDACTED]
[REDACTED]
[REDACTED]

Contact: [REDACTED]
Phone: [REDACTED]
Email: [REDACTED]

Owner, a political subdivision of the State of Ohio, and Contractor have entered into this Owner-Contractor Agreement ("Agreement") as of the date signed by Owner ("Effective Date"). The Project consists of, but is not limited to, the construction of a new diesel lab and CDL complex at the Buckeye Hills Career Center Facility.

The Project Owner and Contractor agree as follows:

1. WORK.

1.1. Contractor will furnish all the labor, services, materials, plant, equipment, tools, scaffolds, appliances, and all other things (collectively called the "Work") necessary for the timely and proper completion of the Project.

1.2. Contractor must at all times furnish sufficient skilled workers, materials, and equipment to perform the Work in strict conformance with the Contract Documents and to the entire satisfaction of Owner, so as to complete the Project by the Date for Substantial Completion. All materials and equipment provided must be new, free from all defects, fit for the purpose for which intended, and merchantable.

1.3. Contractor will assign a competent Project Supervisor. At the Owner's request, Contractor will replace the Project Supervisor, provided that the request is reasonable. Owner will not be responsible for the acts or omissions of the Project Supervisor or his assistants.

1.4. Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or it make its parts fit together properly.

2. CONTRACT DOCUMENTS.

2.1. The Contract Documents consist exclusively of the following documents incorporated by reference:

- A. Legal Notice;
- B. Instructions to Bidders;
- C. Bid Form;
- D. Owner-Contractor Agreement, including all exhibits attached hereto;
- E. Drawings and Specifications prepared by JCKL Architects, dated March 9, 2023;
- F. Executed Bid Guaranty and Contract Bond;
- G. Sales & Use Tax/ Construction Contract Exemption Certificate;
- H. Statement of Claim Form;
- I. Design Professional's Certificate of Substantial Completion;
- J. Contractor's Affidavit of Payment or Amounts Withheld;
- K. Contractor Waiver and Release Affidavit;
- L. Subcontractors/ Suppliers Waiver and Release Affidavit;
- M. Subcontractors/ Suppliers Final Lien Waiver and Release Affidavit;
- N. Pre-Bid Substitution Form;
- O. Addenda issued;
- P. Executed Contractor's Personal Property Tax Affidavit (O.R.C. 5719.042);
- Q. Modifications issued after the execution of the Agreement, including:
 - a. A written amendment to the Agreement signed by both parties;
 - b. A Change Order; or
 - c. A Construction Change Directive

2.2. Contractor agrees that it will use the State of Ohio Subcontract Form for all subcontracted work.

2.3. Unless otherwise stated in the Contract Documents, words that have well-known technical or construction industry meanings are used in the Contract Documents in accordance with such recognized meanings. Days shall mean calendar days unless noted otherwise.

3. OWNER REPRESENTATIVE AND DESIGN PROFESSIONAL.

3.1. Design Professional. The Design Professional for this Project is JCKL Architects. The Design Professional prepared the drawings and specifications for the Work. The Design Professional will also provide construction administration services for the Project. The Contractor will coordinate with the Design Professional, as instructed by the Owner.

3.2. Jamie L. Nash, Superintendent, is the Owner's Representative with respect to all matters involving Owner.

3.2.1. Except as specifically stated to the contrary elsewhere in this Agreement, Contractor will direct all communications to Owner through the Owner's Representative.

3.3. Contractor will coordinate the Work with the Owner and Owner's separate contractors, consultants, or other agents. Contractor will provide access to the Work at all times.

4. TIME FOR COMPLETION AND PROJECT COORDINATION.

4.1. Contract Time. The Work shall commence as of the Effective Date of this Agreement (the "Date of Commencement"), with all associated Work being completed by **July 31, 2024** (the "Date of Substantial Completion"):

4.1.1. Substantial Completion. Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for its intended use. Notwithstanding anything in the Contract Documents to the contrary, this shall include, but is not limited to, start up and successful testing of all systems and equipment.

4.1.2. Following Substantial Completion of the Work or a designated portion thereof, as certified by the Design Professional or confirmed by the Owner, and Owner's receipt of consent of the Contractor's surety, if any, the Owner shall make a payment of retainage applying to such Work. Such payment shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents. The Owner is entitled to withhold 200% of the value of such incomplete or nonconforming Work.

4.1.3. Date for Final Completion. Final Completion shall mean that the Work is complete in all respects in accordance with the Contract Documents and the Contractor has submitted to the Owner all required documents. The date of Final Completion shall be within **21** calendar days from the Date of Substantial Completion.

4.2. Time is of the Essence. THE DATES IN THE CONTRACT DOCUMENTS ARE OF THE ESSENCE OF THIS AGREEMENT. CONTRACTOR WILL PROSECUTE ITS WORK IN ACCORDANCE WITH THE CONTRACT DOCUMENTS, INCLUDING ANY AMENDMENTS THERETO.

4.3. Contractor's Construction and Submittal Schedules

4.3.1. The Contractor shall prepare for Owner's review and approval the construction schedule ("Construction Schedule") and a corresponding detailed schedule of values pursuant to the Ohio Revised Code Section 153.13 within seven (7) calendar days after the Effective Date. The schedule of values must be broken out into labor and materials for each line item. The Contractor shall prepare the Construction Schedule in Critical Path Method ("CPM") format unless provided otherwise in the Contract Documents or otherwise in writing by the Owner. Each major category of Work shall be shown separately in the Construction Schedule with all the significant activities involved, showing durations of time, manpower requirements, and restraints. The Construction Schedule is for the purpose of coordinating the timing, phasing, and sequence of the Work of the Contractor and shall not change or modify the Date for Substantial Completion. The Date for Substantial

Completion shall only be changed or modified by Change Order, other Modification, or a Claim that is Finally Resolved, regardless of the dates in the Construction Schedule.

4.3.1.1. The Contractor shall update the Construction Schedule each month;

4.3.1.2. The Construction Schedule shall be manpower loaded;

4.3.1.3. The Contractor shall, on a weekly basis, prepare and submit to the Owner a written report describing the activities begun or finished during the preceding week, Work in progress, expected completion of the Work, a look-ahead projection of all activities to be started or finished in the upcoming two (2) weeks, including without limitation the Contractor's workforce crew size and total resource hours associated with such Work and any other information requested;

4.3.1.4. The float in the Construction Schedule and any updates to it shall belong to the Owner. Float shall mean the amount of time by which activities may be delayed without affecting the Date for Substantial Completion; and

4.3.1.5. The Contractor's obligation to submit requested scheduling information is a material term of its Contract. If the Contractor fails to submit requested scheduling information in writing within five (5) days of a request for such information from the Owner, the Contractor shall pay and the Owner may withhold from the Contractor Liquidated Damages at the rate of Fifty Dollars (\$50.00) a day for each calendar day thereafter that the Contractor fails to submit the requested information.

4.3.2. The Contractor shall perform the Work in accordance with the most recent Construction Schedule submitted to the Owner, provided that the Contractor shall comply with any orders under Section 4.3.3. However, preparation of such schedule shall not constitute a waiver of the Owner's rights under the Contract to have the Work completed by the Date of Substantial Completion.

4.3.3. If the Owner determines that the performance of the Work has not progressed so that it is likely that the Contractor will not achieve Substantial Completion of its Work by the Date of Substantial Completion, the Owner shall have the right to order the Contractor to take corrective measures necessary to expedite the Work, including, without limitation: (i) working additional shifts or overtime; (ii) supplying additional manpower, equipment, and facilities, and (iii) other similar measures ("Corrective Measures"). If the Owner orders the Contractor to take such corrective measures, the Contractor shall take and continue such Corrective Measures until the Owner is satisfied that the Contractor is likely to achieve Substantial Completion of its Work by its Date for Substantial Completion.

4.3.3.1. The Contractor shall not be entitled to adjustment in the Contract Sum in connection with the Corrective Measures required by the Owner pursuant to this Section 4.3.3, unless the Contractor is able to establish that it is entitled to additional compensation under the terms of the Contract Documents.

4.4. Delays and Accelerations.

4.4.1. Notice of Delays. Contractor will give Owner written notice of any delay affecting its Work in the form and with the information specified in the Contract Documents within forty-eight (48) hours of the commencement of the delay; provided that the 48-hour notice will be extended to ten (10) days for unusually severe weather conditions not reasonably anticipatable. The failure to give the required notice constitutes an irrevocable waiver of Contractor's right to seek an extension of time and/or additional compensation/damages for the delay.

4.4.2. Acceleration of the Work. Owner may require Contractor to accelerate its Work by adding workers or working additional shifts, extended shifts or overtime, so that the Work is in final form before the Date for Substantial Completion. If Owner requires Contractor to accelerate its Work, Contractor will within five (5) days take the required action, and Owner thereafter will issue a Change Order increasing the Contract Sum to pay for Contractor's additional costs of accelerating its Work so that the Work is in final form before the Date for Substantial Completion. If there is a dispute as to whether Contractor is entitled to a Change Order for accelerating its Work, Contractor must proceed to accelerate its Work without waiting for a Change Order or payment of any additional compensation, but may reserve its right to make a claim against Owner for its additional costs incurred in accelerating its Work. Contractor's additional costs for accelerating its Work will be determined in accordance with Section 4.4.3.

4.4.3. Compensation for Acceleration of the Work.

4.4.3.1. Owner's Obligation to Pay. When Owner initiates the acceleration of the Work, Owner will pay Contractor, as provided in Section 4.4.3.2, for Contractor accelerating its Work so that its Work is substantially complete by the Date for Substantial Completion. However, when Contractor's Work is ordered to be accelerated as a result of Contractor's own fault or the fault of its subcontractors or suppliers, Owner will not pay Contractor for such acceleration.

4.4.3.2. Compensation for Acceleration of the Work. To the extent that Owner requires Contractor to accelerate its Work so that the Work is in final form before the Date for Substantial Completion, Owner will pay Contractor for Contractor's reasonable additional costs of accelerating its Work, as determined in accordance with this section. The additional costs of accelerating the Work will be (a) any premium for overtime, additional shift work, or extended shift work, (b) the cost of any additional supervision or general conditions required by the acceleration, (c) out of pocket cost of any additional equipment required for the acceleration, (d) to the extent Contractor can document lost productivity due to the acceleration, the cost associated with such lost productivity, and (e) overhead, including home office overhead, and profit equal to 10% of the total amount of the other items for which additional compensation is permitted under this section. The foregoing are the only additional compensation and/or damages Contractor will be entitled to receive for accelerating its Work so that it is complete before the Date for Substantial Completion. As a condition precedent to its recovery of additional compensation, Contractor must provide Owner with full information about the costs of accelerating its Work in the form and format requested by Owner.

5. CORRECTIVE ACTION.

5.1. If Owner determines that Contractor is in default by not cooperating or coordinating its Work properly with its subcontractors, not supplying sufficient skilled workers, not cleaning up the Project, not furnishing the necessary materials, equipment, or any temporary services or facilities to perform the Work in strict conformance with the Contract Documents, or Contractor is not on schedule, or is not otherwise performing its obligations under the Contract Documents, CONTRACTOR MUST WITHIN TWO (2) BUSINESS DAYS AFTER NOTICE OF SUCH DETERMINATION, (1) COMMENCE SUCH ACTION AS IS NECESSARY TO CORRECT THE DEFICIENCIES NOTED BY OWNER, (2) PROCEED TO CORRECT SUCH DEFICIENCIES WITHIN FIFTEEN (15) DAYS OF SUCH NOTICE OR, (3) IF OWNER INSTRUCTS CONTRACTOR TO TAKE URGENT CORRECTIVE ACTION TO PROTECT PERSONS OR PROPERTY, IMMEDIATELY TAKE SUCH CORRECTIVE ACTION, including but not limited to increasing the number of skilled workers, providing temporary services or facilities, and cleaning up the Project. Such corrective action shall be taken and continued without interruption and without waiting to initiate any dispute under this Agreement or the resolution of any dispute initiated under this Agreement. Failure to comply with this provision shall be an additional default.

6. COMPENSATION.

6.1. Contract Sum. The Contract Sum to be paid by Owner to Contractor, as provided herein, for the satisfactory performance and completion of the Work and all of the duties, obligations and responsibilities of Contractor under this Agreement and the other Contract Documents is \$ [REDACTED]. The Contract Sum includes the following:

6.1.1. Total Base Bid Amount: \$ [REDACTED] (Lump Sum Bid);

6.1.2. [Not Used.]

6.2. The Contract Sum includes all federal, state, county, municipal, and other taxes imposed by law, including but not limited to any sales, use, and personal property taxes payable by or levied against Contractor on account of the Work or the materials incorporated into the Work. Contractor is responsible to pay any such taxes.

6.3. The Contract Sum includes fees and costs for any required permits, fees, licenses, and inspections by government agencies necessary for proper execution and completion of the Work that are customarily secured after execution of the Contract and legally required. Contractor is responsible to secure any such permits, fees, licenses, and inspections.

6.4. Liquidated Damages.

6.4.1. Contractor must achieve Substantial Completion by the date stated in Section 4.1. By entering into this Agreement, Contractor agrees that the period for performing the Work is reasonable and that Contractor can achieve Substantial Completion by the date stated in this Agreement.

6.4.2. If Contractor does not achieve Substantial Completion of its Work on the Project by the Date for Substantial Completion stated in Section 4.1, Contractor shall pay the Owner (and the Owner may set off from sums coming due Contractor) liquidated damages in the per diem amount stated in the following chart for each calendar day beyond the Date for Substantial Completion, as may be modified in accordance with the Contract Documents, that the Contractor fails to achieve Substantial Completion.

Contract Sum Amount	Dollars Per Day
\$0.01 to \$50,000.00	\$100.00
\$50,000.01 to \$150,000.00	\$200.00
\$150,000.01 to \$500,000.00	\$300.00
\$500,000.01 to \$750,000.00	\$400.00
\$750,000.01 to \$1,000,000.00	\$500.00
\$1,000,000.01 to \$2,000,000.00	\$1,000.00
More than \$2,000,000.01	\$2,000.00

6.4.3. Contractor acknowledges by signing this Agreement with Owner that the amount of liquidated damages represent a reasonable estimate of the actual damages Owner would incur if the Work is not substantially complete by the foregoing date and that the damages that may result from the failure to substantially complete the work by the foregoing date are uncertain and difficult to ascertain. No waiver of consequential damages shall preclude the Owner from recovering liquidated damages.

6.4.4. Nothing in this Section 6.4 shall preclude the Owner from recovering its actual damages from the Contractor for third-party claims against the Owner or damages not associated with delay.

7. PAYMENT AND RETAINAGE.

7.1. Payment.

7.1.1. Applications for Payment. Payment applications shall be submitted on a monthly basis and shall reflect the amount of Work completed as of the date the application for payment is submitted consistent with the schedule of values. Payment applications must be received by the Owner not later than the fifteenth (15th) day of the month; payment applications received after the 15th day of the month will be deemed to be received in the following month and will be held for payment during the following payment period. With each application for payment the Contractor shall submit one copy of the following documentation:

- (a) Invoice for Work performed and materials and equipment provided for the previous pay period;
- (b) If required for the Project, the Certified Payroll Report for payment of prevailing wages;
- (c) Lien waivers from itself and all subcontractors, suppliers, and any other party that performed Work or supplied materials for the Project in a form acceptable to the Owner for the Work performed during the current billing period; and
- (d) Such other supplemental information as the Owner may require. Such other information may include a schedule of all materials and equipment stored on site.

7.1.2. Owner may withhold payment in whole or in part, and may demand that Contractor refund amounts previously paid, to protect Owner from loss because of:

- (a) Contractor's default or failure to perform any of its obligations under the Contract Documents, including but not limited to: failure to provide sufficient skilled workers; Work, including equipment or materials, which is defective or otherwise does not conform to the Contract Documents; failure to conform to the Contract Time or Construction Schedule; and failure to follow the directions of or instructions from Owner;
- (b) Contractor's default or failure to perform any of its obligations under another contract that it has with Owner;
- (c) The filing of third party claims, or reasonable evidence that third party claims have been or will be filed;
- (d) The Work has not proceeded to the extent set forth in the application for payment;
- (e) Any representations made by Contractor are untrue;
- (f) The failure of Contractor to make payments to its Subcontractors;
- (g) Damage to Owner's property or the property of another person or laborer;
- (h) The determination that there is a substantial possibility that the Work cannot be completed for the unpaid balance of the Contract Sum; and/or
- (i) Liens filed or reasonable evidence indicating the probable filing of such liens.

7.1.3. Owner will pay Contractor within thirty (30) days after receipt of the Contractor's payment application, provided that the payment application has been properly submitted on a timely basis and is accompanied by all of the required documentation. Amounts unpaid after thirty (30) days after Owner's receipt of the payment application shall bear interest at the rate of zero percent (0%).

7.2. Retainage.

7.2.1. Amount of Retainage.

7.2.1.1. Payments for Labor. Payments for labor incorporated into the Work will be at the rate of 92% of the amount set forth in Contractor's payment application and approved by Owner until the Work is 50% complete, unless the parties agree otherwise. When the Work is 50% complete, the payment for labor incorporated into the Work will be at the rate of 100% of the amount set forth in Contractor's payment application and approved by Owner.

7.2.1.2. Payments for Materials and Equipment. Payments for materials and equipment will be at the rate of 92% of the invoice cost of materials and equipment delivered to the Project site or other storage site approved by Owner. The balance of the invoice cost will be payable when the materials or equipment are incorporated into the Work. Incorporated into the Work means such materials and equipment are installed and conform to the requirements of the Contract Documents. When payment is made on account of materials or equipment not yet incorporated into the Project, such materials and equipment will become the property of Owner; provided that if such materials or equipment are stolen, destroyed, or damaged before being fully incorporated into the Project, Contractor shall be required to replace them at its expense.

7.2.2. Interest on Retainage.

7.2.2.1. Contractor agrees that Owner may hold retained amounts in the project construction fund and is not required to deposit the retained funds into a separate interest-bearing savings account. The balance of the retained funds, plus interest, will be paid to Contractor as its final payment for the Project, less any amounts needed to cover damages or costs incurred by Owner related to the Work.

7.2.2.2. In lieu of the provisions of Section 7.2.2.1, the Contractor may request to have the Owner instead deposit the retained funds, when the Work is 50% complete, into a separate escrow account governed by an escrow agreement, employing an escrow agent, by providing written notice to the Owner of the request prior to the submission of the first pay application. If the Contractor so requests, the Contractor will be responsible for all expenses associated with the escrow agent and escrow

account beyond the interest income from the account, and the change and expense must be expressly documented in a change to the contract. If the Contractor does not request an escrow account prior to submission of the first pay application, the Contractor will be deemed to have waived its rights under ORC 153.63 to have the retained funds so deposited and governed by an escrow agreement.

7.2.3. Documentation. Upon request, Contractor immediately will supply Owner with requested information so as to verify the amounts due to Contractor, including but not limited to original invoices for materials and equipment and documents showing that Contractor has paid for such materials and equipment, and so as to verify that amounts due laborers, subcontractors, and materialmen have been paid to them.

7.3. Final Payment.

7.3.1. The final application for payment shall be itemized and submitted after completion of the Work specified for the Project. Contractor shall ensure that the final application for payment shall contain one (1) copy of each of the following documents, if not previously delivered to Owner.

- (a) All items required in Section 7.1.1;
- (b) Contractor's Certificate of Insurance;
- (c) Contractor's Workers' Compensation Certificate;
- (d) Consent of Contractor's Surety to Payment;
- (e) An assignment to Owner of all warranties obtained or obtainable by Contractor from manufacturers and suppliers of equipment and materials incorporated into the Work by written instrument of assignment in a form acceptable to Owner; and
- (f) Such other documentation as required by the Contract Documents, Owner, or applicable law, including but not limited to, the final certified payroll report and required Affidavit of Compliance if Prevailing Wages are required for the Project.

7.3.2. The making of Final Payment by Owner does not constitute a waiver of Claims by Owner for the following:

- (a) Liens, Claims, security interests, or encumbrances arising out of the Contract Documents that are unsettled;
- (b) Failure of the Work to comply with the requirements of the Contract Documents;
- (c) Terms of warranties required by the Contract Documents;
- (d) Claims for Indemnification;
- (e) Claims about which Owner has given Contractor notice; or
- (f) Claims arising after Final Payment.

8. CHANGES IN THE WORK.

8.1. Change Orders.

8.1.1. A Change Order is a written instrument signed by Owner and Contractor stating their agreement upon a change in the Work, the amount of the adjustment or the method for computing the amount of the adjustment of the Contract Sum, if any, and the extent of the adjustment in the Contract Time, if any.

8.1.2. All Change Orders shall be submitted with any supporting documentation requested by the Owner in advance of the performance of the Work that is the subject of the Change Order and must be approved by the Owner in writing in advance of the performance of the Work that is the subject of the Change Order.

8.1.3. The agreement on any Change Order shall constitute a final settlement of all matters relating to the change in the Work that is the subject of the Change Order, including but limited to all direct, indirect, and cumulative costs that include reasonable overhead and profit associated with such change and any and all

adjustments to the Contract Sum and in the Contract Time. Total cumulative overhead and profit for Contractor and all Subcontractors on any add or deduct Change Order shall not exceed 15% of the total cost of labor and material. The Contractor shall not proceed with any change in the Work without a signed Change Order. The Contractor's failure to timely seek and obtain such authorization as specified herein, shall constitute an irrevocable waiver by the Contractor of an adjustment to the Contract Sum or the Contract Time for the related work.

8.2. Construction Change Directives.

8.2.1. A Construction Change Directive is a written order prepared and signed by the Owner, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the Contract Sum and Contract Time being adjusted accordingly.

8.2.2. A Construction Change Directive shall be used in the absence of total agreement of a Change Order.

8.2.3. Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the Work involved and advise the Owner of the Contractor's agreement or disagreement with the method, if any, provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or Contract Time.

8.2.4. When the Owner and Contractor agree with adjustments in the Contract Sum and Contract Time, such agreement shall be effective immediately, and the Owner will prepare a Change Order. Change Orders may be issued for all or any part of a Construction Change Directive.

8.2.5. If the Contractor disagrees with the adjustment in the Contract Time or the Contract Sum, the Contractor may make a Claim in accordance with applicable provisions of Article 9.

9. CLAIMS AND DISPUTES.

9.1. A Claim is a demand or assertion by one of the parties seeking, as a matter of right, adjustment, or interpretation of the terms of the Contract Documents, payment of money, extension of time, or other relief with respect to the terms of the Contract Documents, provided that Owner's decision to adjust or withhold payment under Section 7.1.2 will not be considered a Claim. The responsibility to substantiate claims shall rest with the party making the Claim. Contractor will not knowingly (as "knowingly" is defined in the federal False Claims Act, 31 U.S.C. Section 3729, *et seq.*) present or cause to be presented a false or fraudulent Claim. As a condition precedent to making a claim, Contractor must submit an affidavit sworn to before a notary public or other person authorized to administer oaths in the State of Ohio and executed by an authorized representative of Contractor, which states that:

The Claim submitted herewith complies with Section 9.1 of the Owner-Contractor Agreement, which provides that "Contractor will not knowingly present or cause to be presented a false or fraudulent Claim."

9.2. Subject to the requirements of Article 9, if Contractor wishes to make a Claim for an increase in the Contract Sum, written notice must be given before proceeding to execute the Work.

9.3. Subject to the requirements of Article 9, if Contractor wishes to make a Claim for additional time, the required written notice must include an estimate of cost and probable effect of delay on progress of the Work. In the event of continuing delay, only one Claim is necessary. If adverse weather conditions are the basis for a Claim for additional time, such claim must be documented by data substantiating that weather conditions were abnormal for the period of time and could not have been reasonably anticipated, and that weather conditions had an adverse effect on the scheduled construction.

9.3.1. The delays for which the Contractor is entitled to additional time are "Excusable Delays." The only Excusable Delays are those delays on the critical path which the Contractor establishes were: (a) caused by the Owner or those in privity of contract with the Owner, (b) physical damage to the Project over which the Contractor has no control, (c) labor disputes beyond the control of the Contractor, (d) work days lost due to weather conditions as provided under Section 4.4.1, (e) concealed or unknown conditions under Section 9.4, and (f) other unforeseeable delays beyond the control of the Contractor and its subcontractors and suppliers of any tier. The delays for which the Contractor is entitled to additional time and money are "Compensable

Delays." The only Compensable Delays are those Excusable Delays which the Contractor establishes were proximately caused by an improper action or failure to act by the Owner. Owner, in its sole and reasonable discretion, shall determine whether a delay entitles Contractor to time extension or additional compensation.

9.4. If conditions are encountered at the site which are (1) subsurface or otherwise concealed physical conditions that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in construction activities of the character provided for in the Contract Documents, then the Contractor shall give written notice to the Owner promptly before conditions are disturbed and in no event later than forty-eight (48) hours after first observance of the conditions. If the conditions are materially different and cause an increase or decrease in the Contractor's cost of, or time required for, performance of any part of the Work, Owner will issue an appropriate Change Order.

9.5. Contractor must make all claims by written affidavit per Article 9 within seven (7) days after the occurrence of the event giving rise to the Claim. Proper notice of delay as required under Section 4.4.1 is a condition precedent to entitlement of a Claim. Failure to do so results in an irrevocable waiver of the Claim.

9.6. Within ten (10) days of its receipt of a written request, Contractor must make available to Owner or its representative any books, records, or other documents in its possession or to which it has access relating to any Claim and must require its Subcontractors, regardless of tier, and materialmen to do likewise.

9.7. If a Contractor's Claim has not been resolved at the time of Substantial Completion, the Contractor's exclusive remedy is to file suit in the Common Pleas Court for the county in which the Project is located within 90 days of Substantial Completion, unless the parties otherwise agree in writing, else such Claim is waived. Each party waives its right to remove any such suit to federal court.

9.8. Unless otherwise agreed in writing, Contractor shall continue its Work on the Project and shall maintain progress during any mediation, arbitration, or litigation proceedings, and the Owner shall continue to make payments to the Contractor in accordance with this Agreement, however, the Owner shall be under no obligation to make payments on or against any claim or amounts in dispute during the pendency of any mediation, arbitration, or litigation proceeding to resolve those claims or amounts in dispute.

9.9. Settlement Offers. If the Contractor initiates a claim, the Owner may make settlement offers to settle the Claim at any time up to the date of trial. Such settlement offers shall be subject to Rule 408 (Compromise and Offers of Compromise) of the Ohio Rules of Evidence. If at any stage of the litigation, including any appeals, the Contractor's Claim is dismissed or found to be without merit, or if the damages awarded to the Contractor on its Claim do not exceed the Owner's last settlement offer, the Contractor shall be liable to the Owner and shall reimburse the Owner for all the Owner's attorneys' fees and expenses, and arising out of or related to such Claim since the date of such last settlement offer.

9.10. Waiver of Claims for Consequential Damages. The Contractor waives Claims against the Owner for consequential damages arising out of or relating to this Contract. This waiver includes damages incurred by the Contractor for principal office expenses including the compensation of personnel stationed there, for losses of financing, business and reputation, and for loss of profit except anticipated profit arising directly from the Work. This waiver is applicable, without limitation, to all consequential damages due to the Owner's termination of the Agreement in accordance with this Agreement.

10. DEFAULT OF CONTRACTOR.

10.1. Events of Default. Each of the following constitutes an event of default of Contractor:

10.1.1. Contractor's failure to perform any of its obligations under the Contract Documents or failure to proceed to commence to correct such failure in accordance with Section 5.1.

10.1.2. Contractor's failure to pay its obligations incurred in connection with this Agreement as they become due or Contractor's insolvency.

10.2. Owner's Remedies. Upon the occurrence of an event of default, Owner has the following remedies, which are cumulative:

10.2.1. Order Contractor to stop the Work, which Contractor must do immediately;

10.2.2. To perform through others all or any part of the Work remaining to be done and to deduct the cost thereof from the unpaid balance of the Contract Sum or, if the unpaid balance of the Contract Sum is inadequate, to demand reimbursement of amounts previously paid to Contractor;

10.2.3. To terminate this Agreement and take possession of, for the purpose of completing the Work or any part of it, all materials, equipment, scaffolds, tools, appliances, and other items belonging to or possessed by Contractor, all of which Contractor hereby transfers and assigns to Owner for such purpose, and to employ any person or persons to complete the Work, including Contractor's employees, and Contractor will not be entitled to receive any further payment until the Work is completed;

10.2.4. To accept assignment of Contractor's subcontracts for the Project, pursuant to any prior rights of the surety, if any, and, at the Owners' sole discretion, to further assign the subcontracts to a successor contractor or other entity provided that (i) the Owner terminates this Agreement for cause, and (ii) provides written notice of such assignment to both Contractor and Subcontractor; and/or,

10.2.5. All other remedies that Owner may have at law or in equity or otherwise under the Contract Documents.

10.3. Termination of Agreement. The termination of this Agreement will be without prejudice to Owner's rights and remedies, including without limitation Owner's right to be indemnified by Contractor.

10.4. Payments Due Contractor. If the unpaid balance of the Contract Sum exceeds the cost of finishing the Project, including any costs, expenses, or damages incurred by Owner as a result of the event of default, including attorneys' and consultants' fees and the administrative expense of Owner's staff, such excess shall be paid to Contractor. If such costs exceed the unpaid balance, Contractor is responsible to pay the difference to Owner. The obligations under this section will survive termination of this Agreement.

11. DEFAULT OF OWNER.

11.1.1. Events of Default. The following constitutes the exclusive events of default of Owner:

11.1.1.1. Failure of Owner to perform any express material obligation under the Contract Documents and to correct such failure within thirty (30) days after receipt of written notice thereof from Contractor specifying the default and the necessary corrective action.

11.2. Contractor's Remedy.

11.2.1. Contractor's sole and exclusive remedy for the default of Owner shall be to follow the procedure set forth in Article 9.

11.2.2. Notwithstanding Section 11.2.1, if Owner fails to pay Contractor undisputed amounts as payment becomes due, Contractor may, upon fifteen (15) days written notice, stop the Work until payment of the undisputed amount owing has been received.

12. SUSPENSION OR TERMINATION FOR THE CONVENIENCE OF OWNER.

12.1. Suspension for the Convenience of Owner.

12.1.1. Owner may, without cause, order Contractor to suspend, delay, or interrupt the Work in whole or in part for such period of time as Owner may determine.

12.1.2. An equitable adjustment will be made for increases in the Contract Time and cost of performance of the Work, including profit and overhead on the increased cost of performance, caused by the suspension, delay or interruption, provided that the total cost of profit and overhead shall not exceed ten percent (10%) of the amount of the increased cost not attributable to profit or overhead. No adjustment will be made to the extent that:

- (a) performance is, was or would have been so suspended, delayed, or interrupted by another cause for which Contractor is responsible; or
- (b) an equitable adjustment is made or denied under another provision of this Agreement for a concurrent event.

12.2. Termination for the Convenience of Owner.

12.2.1. Owner may, in its discretion and without cause, upon three (3) business days' written notice to Contractor terminate this Agreement for Owner's convenience.

12.2.2. Upon receipt of a written notice from Owner terminating this Agreement for the Owner's convenience and without cause, the Contractor will (i) immediately cease performing any or all portions of the Work, unless otherwise directed by the Owner, in which case the Contractor will take the action directed by the Owner, (ii) immediately take all reasonable and necessary action to protect and preserve the Work, and (iii) unless otherwise directed by Owner, terminate or assign all agreements with Subcontractors and suppliers.

12.2.3. If this Agreement is terminated for the Owner's convenience and there exists no event of Contractor's default, as defined in this Agreement, the Contractor shall be entitled to receive payment (i) for Work properly executed up to the date the notice of termination is received by Contractor, including overhead and profit up to the date of termination, and (ii) for Work performed at the direction of the Owner on and after the date on which the notice of termination is received by the Contractor, as determined by the procedures applicable to Change Orders.

12.2.4. If this Agreement is terminated for the Owner's convenience and there exists an event of Contractor's default, as defined in this Agreement, Contractor will be entitled to receive only such sums as it would be entitled to receive following the occurrence of an event of default under this Agreement.

12.2.5. The termination of this Agreement will be without prejudice to any rights or remedies that exist at the time of termination.

13. INSURANCE, INDEMNIFICATION, AND BOND.

13.1. Contractor must maintain commercial general liability insurance in the minimum amount of \$1,000,000.00 per incident and \$2,000,000.00 aggregate, worker's compensation coverage as required by the Ohio Revised Code, automobile liability coverage in the minimum amount of \$1,000,000.00 per accident and \$2,000,000.00 aggregate, and an umbrella policy in the minimum amount of \$5,000,000.00, unless Owner approves other coverage limits in writing. Excess or umbrella coverage may be used to meet these levels of insurance. The Owner shall be named as an additional insured on the Contractor's insurance policies. The Contractor shall provide a certificate of insurance showing the required coverages, with the Owner named as a certificate holder and as an additional insured; Contractor also agrees to provide Owner with at least thirty (30) days' notice prior to any changes in coverage of the required insurance. The Contractor shall maintain all such coverage for a period of 3 years after the Date for Final Completion.

13.1.1. The Contractor shall maintain Contractors Errors & Omissions Liability Insurance insuring against errors and omissions arising from the Work if the Work involves any construction management or the preparation of plans and drawings, with limits of not less than \$1,000,000.00 per claim. Such policy shall not contain any exclusions directed toward any types of materials, services or processes involved in the Work. The retroactive date for coverage will be no later than the commencement date of design and will state that in the event of cancellation or nonrenewal the discovery period for insurance claims will be at least three (3) years or otherwise as by written agreement with the Owner.

13.2. Insurance furnished by the Owner, if any, is not intended to and does not cover equipment and materials before they are physically incorporated into the Work or tools. Contractor bears the entire risk of loss with respect to tools, equipment, and materials. Contractor is responsible for damages to Owner's property and to adjacent property caused by or related to the Work or actions by Contractor's employees or those of its subcontractors.

13.3. The Contractor shall purchase and maintain, in a company or companies lawfully authorized to do business in the jurisdiction in which the Project is located, property insurance on an "all-risk" or equivalent policy form, including builder's risk, in the amount of the initial Contract Sum, plus the value of subsequent modifications and cost of materials supplied and installed by others, comprising total value for the entire Project at the site on a replacement cost basis without optional deductibles. Such property insurance shall be maintained, unless otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who are beneficiaries of such insurance, until final payment has been made as provided in Section 7.3 or until no person or entity other than the Owner has an insurable interest in the property required by this Section 13.3 to be covered, whichever is later. The insurance shall include interests of the Owner, the Contractor, Subcontractors, and Sub-subcontractors in the Project.

13.4. Owner and Contractor waive all rights, including all rights of subrogation, against each other and against Subcontractors, Sub-subcontractors, consultants, agents, and employees of the other for damages, but only to the extent covered by property insurance and the application of builder's risk insurance during construction, except such rights as they may have to the proceeds of such insurance.

13.5. To the maximum extent permitted by law, Contractor shall indemnify and hold harmless Owner and Owner's consultants, agents, and employees from and against all claims, damages, losses, and expenses, including but not limited to attorneys' and consultants' fees, arising out of or related to the performance of the Work, including but not limited to the failure of Contractor to perform its obligations under the Contract Documents, any claims for bodily injury, sickness, disease, or death or to injury to or destruction of or loss of use of real or personal property, claims for additional storage and handling charges, liens against funds, claims related to the alleged failure of the Contractor to perform in accordance with the Contract Documents, and/or claims related to the removal, handling, or use of any hazardous materials. Owner may withhold amounts equal to any sums for which it is entitled to be indemnified from the amounts otherwise due Contractor under the Contract Documents.

13.6. In claims against any person or entity indemnified under this Contract by an employee of Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the indemnification obligations under this Contract shall not be limited by a limitation on amount or type of damages, compensation, or benefits payable for Contractor or Subcontractor under workers' compensation acts, disability benefits acts, or other employee benefits acts. Contractor expressly waives any protection or immunity with respect to Workers' Compensation claims related to indemnification given under this Agreement.

13.7. Contract Bond.

13.7.1. The Contractor shall provide a contract bond to guaranty payment and performance of the Work, as required by Ohio law. When the Contractor delivers the executed counterparts of the Agreement to the Owner, the Contractor shall deliver such bond to the Owner, along with other documents as may be required. Upon each annual renewal of the Agreement, the Contractor shall deliver a new contract bond to the Owner.

13.7.1.1. If the surety on any bond furnished by the Contractor is declared bankrupt or becomes insolvent or its right to do business is terminated in any state where any part of the Project is located or it ceases to meet the requirements of the Agreement or Ohio law, the Contractor shall promptly notify the Owner and shall, within twenty (20) days after the event giving rise to such notification, provide another bond and surety, both of which shall comply with the requirements of the Contract Documents and Ohio law.

13.7.2. Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a copy to be furnished.

13.7.3. Material Default or Termination. If the Owner notifies the Contractor's surety that the Contractor is in material default or terminates the Contract, the surety will promptly and within twenty-one (21) days investigate the claimed material default or termination. If the Owner gives a notice of material default and then terminates the Contract, the surety shall complete its investigation within twenty-one (21) days of the notice of material default. As part of such investigation, the surety shall visit the offices of the Contractor and Owner to review the available project records. If the surety proposes to take over the Work, the surety shall do so no later than the expiration of the twenty-one (21) day period or ten (10) days after the date the Owner terminates the Contract, whichever is later. If the Owner terminates the Work, and the surety proposed to provide a replacement contractor, the replacement contractor shall be fully capable of performing the Work in accordance with the Contract Documents, including meeting all of the requirements of the Contract Documents. If the Contractor is terminated, the replacement contractor shall not be the Contractor. The surety will provide the Owner with the results of its investigation, including any written report or documents. This Section 13.7.3 is in addition to the Owner's rights under this Agreement to terminate the Contractor for cause and is not intended to create any rights of the surety, including but not limited to the right to take over the Contractor's obligations.

14. WARRANTIES. In addition to any other warranties, guarantees, or obligations set forth in the Contract Documents or applicable as a matter of law and not in limitation of the terms of the Contract Documents, Contractor warrants and guarantees that:

- (a) Owner will have good title to the Work and all materials and equipment incorporated into the Work will be new;
- (b) The Work and all materials and equipment incorporated into the Work will be free from all defects, including any defects in workmanship or materials;
- (c) The Work and all equipment incorporated into the Work will be fit for the purpose for which intended;
- (d) The Work and all materials and equipment incorporated into the Work will be merchantable; and,
- (e) The Work and all materials and equipment incorporated into the Work will conform in all respects to the Contract Documents.

Upon notice of the breach of any of the foregoing warranties or guarantees or any other warranties or guarantees under the Contract Documents, Contractor, in addition to any other requirements in the Contract Documents, shall commence to correct such breach and all resulting damage within two (2) business days after written notice from the Owner. Contractor shall correct such breach and damage to the satisfaction of Owner within fifteen (15) days of such notice except when an extension of time is granted in writing by Owner; provided that if such notice is given after final payment hereunder, such 2-day period will be extended to seven (7) days and such 15-day period shall be extended to thirty (30) days. If Contractor fails to commence to correct such breach and damage, or to correct such breach and damage as provided above, Owner, upon written notice to Contractor and without prejudice to any of its other rights or remedies, may correct the deficiencies. Contractor upon written notice from Owner shall pay Owner, within ten (10) days after the date of such notice, all of Owner's costs and expenses incurred in connection with or related to such correction and/or breach, including without limitation Owner's administrative, legal, design, and consulting expenses. The foregoing warranties and obligations of Contractor will survive the final payment and/or termination of this Agreement. If the Contractor fails to pay the Owner any amounts due under this Article 14, Contractor will pay Owner, in addition to the amounts due, a late payment fee of one and one-half percent (1.5%) per month for each month or part thereof that the payments are not paid when due.

15. GENERAL.

15.1. Modification. No modification or waiver of any of the terms of this Agreement or of any other Contract Documents shall be effective against a party unless set forth in writing and signed by or on behalf of a party, which in the case of Owner shall require the signature of Owner pursuant to a specific resolution of Owner. Under no circumstances will forbearance, including the failure or repeated failure to insist upon compliance with the terms of the Contract Documents, constitute the waiver or modification of any such terms. The parties acknowledge that no person has authority to modify this Agreement or the other Contract Documents or to waive any of its or their terms, except as expressly provided in this Paragraph.

15.2. Assignment. Contractor may not assign this Agreement without the written consent of Owner, which Owner may withhold in its sole discretion.

15.3. Third Parties. Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor of a third party against either Owner or Contractor.

15.4. Law and Jurisdiction. All questions regarding the validity, intention, or meaning of this Agreement or any modifications of it relating to the rights and obligations of the parties shall be construed and resolved under the laws of the State of Ohio. Any suit, which may be brought to enforce any provision of this Agreement or any remedy with respect hereto, shall be brought in the Common Pleas Court for the county in which the Project is located, and each party hereby expressly consents to the jurisdiction of such court. Each party waives its right to remove any such suit to federal court.

15.5. Statute of Limitations. Regardless of any provision to the contrary, the statute of limitations with respect to any defective or non-conforming Work that is not discovered by Owner will not commence until the discovery of such defective or non-conforming Work by Owner.

15.6. Notices. Notices, requests, or demands by either party shall be in writing, unless otherwise expressly authorized, and shall be personally served; forwarded by expedited messenger service; sent by facsimile transmission; sent by electronic mail with delivery confirmation; or be given by registered or certified mail, return receipt requested, postage prepaid, and addressed to the party at the address set forth at the beginning

of this Agreement. Any party may change its address by giving written notice hereunder. All notices, requests, and demands shall be deemed received upon receipt in the case of personal delivery or delivery by expedited messenger service, including leaving the notice at the address provided herein during normal business hours; upon the expiration of forty-eight (48) hours from the time of deposit in the United States mail; or, in the case of a notice given by electronic mail or facsimile transmission, upon the expiration of 24 hours after the transmission is sent.

15.7. Construction. The parties acknowledge that each party has reviewed this Agreement and the other Contract Documents and has voluntarily entered into this Agreement. Accordingly, the normal rule of construction to the effect that any ambiguities are to be resolved against the drafting party shall not be employed in the interpretation of this Agreement, the other Contract Documents, or any amendments or exhibits to it or them.

15.8. Approvals. Except as expressly provided herein, the approvals and determinations of Owner will be subject to the sole discretion of Owner and will be valid and binding on Contractor, provided only that they be made in good faith, *i.e.*, honestly. If Contractor challenges any such approval or determination, Contractor bears the burden of proving by clear and convincing evidence that it was not made in good faith.

15.9. Partial Invalidity. If any term or provision of this Agreement is found to be illegal, unenforceable, or in violation of any laws, statutes, ordinances, or regulations of any public authority having jurisdiction, then, notwithstanding such term or provision, this Agreement shall remain in full force and effect, and such term shall be deemed stricken; provided this Agreement shall be interpreted, when possible, so as to reflect the intentions of the parties as indicated by any such stricken term or provision.

15.10. Compliance with Laws and Regulations. Contractor, at its expense, must comply with all applicable federal, state, and local laws, rules, and regulations applicable to the Work, including but not limited to ORC Chapter 4115 regarding prevailing wage rates, if applicable.

15.11. Project Safety. Contractor must follow all applicable safety and health regulations during the progress of the Project and monitor all of its employees and its subcontractors for compliance with such safety and health regulations. In undertaking the responsibilities set forth in this section, Contractor does not assume any duty or responsibility to the employees of any Subcontractor or supplier, regardless of tier. Owner assumes no responsibility for the development, review, or implementation of any project safety plan or for Project safety and has no authority to direct the means and methods of Contractor.

15.12. Equal Opportunity. Contractor will not, and it will ensure that its Subcontractors, regardless of tier, do not, discriminate against any employee or applicant for employment because of race, religion, color, sex, or national origin. Such action includes but is not limited to the following: employment, upgrading, demotion, transfer, recruitment or recruiting advertising, layoff or termination, rates of pay or other forms of compensation, and selection for training, including apprenticeship. Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices setting forth the policies of nondiscrimination. Contractor is responsible to ensure that each of its Subcontractors, regardless of tier, states in all solicitations or advertisements for employees placed by them or on their behalf that all qualified applicants will receive consideration for employment without regard to race, religion, color, sex, or national origin No Findings for Recovery. The Contractor represents that the Contractor is not subject to a finding for recovery under Section 9.24, Ohio Revised Code, or that the Contractor has taken the appropriate remedial steps required under Section 9.24, Ohio Revised Code, or otherwise qualifies under this section. If this representation and warranty is found to be false, the Contract is void, and Contractor will immediately repay Owner any funds paid to Contractor under this Contract.

15.13. No Findings for Recovery. The Contractor represents that the Contractor is not subject to a finding for recovery under Section 9.24, Ohio Revised Code, or that the Contractor has taken the appropriate remedial steps required under Section 9.24, Ohio Revised Code, or otherwise qualifies under this section. If this representation and warranty is found to be false, the Contract is void, and Contractor will immediately repay Owner any funds paid to Contractor under this Contract.

15.14. Non-Discrimination. Contractor agrees:

- (a) That in the hiring of employees for the performance of Work under this Agreement or in any subcontract, neither the Contractor, subcontractor, nor any person acting on behalf of either of them, shall by reason of race, creed, sex, handicap, or color, discriminate against any citizen of the state in

the employment of labor or workers who are qualified and available to perform the Work to which the employment relates.

(b) That neither the Contractor, subcontractor, nor any person acting on behalf of either of them, shall, in any manner, discriminate against or intimidate any employee hired for the performance of Work under this Agreement on account of race, creed, sex, handicap, or color.

(c) That there shall be deducted from the amount payable to the Contractor by the Owner under this Agreement a forfeiture of twenty-five dollars (\$25.00) as required by Ohio Revised Code Section 153.60 for each person who is discriminated against or intimidated in violation of this Agreement.

(d) That this Agreement may be canceled or terminated by the Owner and all money to become due hereunder may be forfeited for a second or subsequent violation of the terms of this section of this Agreement.

15.15. Use of Owner's Facilities. Contractor will ensure that neither its employees, nor its Subcontractor's or material supplier's employees, regardless of tier, do any of the following without the express prior written consent of Owner:

- (a) use Owner's facilities including but not limited to, common areas, rest rooms, or phones;
- (b) use or bring any alcoholic beverages, controlled substances, or firearms on any property owned by Owner;
- (c) use any radios, tape or compact disc players, or sound amplification equipment; and
- (d) interact in any manner with building occupants, except where necessary to preserve the safety of building occupants.

Contractor must conspicuously post notice of the prohibitions listed in this section at the Project site in the same location as OSHA notices are required to be posted and shall verbally inform all of Contractor's employees, and the employees of Contractor's Subcontractors and materialmen, regardless of tier, of such prohibitions. The notice must be in a form acceptable to Owner.

15.16. Federal Contract Provisions. The Owner will pay all or part of the Contract Sum using federal grant funding made available by the Appalachian Regional Commission. Accordingly, the Contract Provisions for Non-Federal Entity Contracts Under Federal Award attached hereto as Exhibit A and Davis-Bacon Act Contract Provisions attached hereto as Exhibit B shall apply.

15.17. Entire Agreement. This Agreement and the other Contract Documents constitute the entire agreement among the parties with respect to their subject matter and will supersede all prior and contemporaneous, oral or written, agreements, negotiations, communications, representations, and understandings with respect to such subject matter, and no person is justified in relying on such agreements, negotiations, communications, representations, or understandings.

15.18. Attachments. Attachments to this Agreement include:

Exhibit A: Contract Provisions for Non-Federal Entity Contracts Under Federal Award

Exhibit B: Davis-Bacon Act Contract Provisions

Exhibit C: Davis-Bacon Prevailing Wage Rates

IN WITNESS WHEREOF, the parties have caused this Agreement to be executed by their properly authorized representatives.

Owner:
**Gallia-Jackson-Vinton Joint Vocational School
District Board of Education**

Contractor:

Signature

By: _____
Printed Name and Title

Date: _____

Signature

By: _____
Printed Name and Title

Date: _____

CERTIFICATE OF FUNDS
(ORC Section 5705.41)

The undersigned, Fiscal Officer of the Gallia-Jackson-Vinton Joint Vocational School District Board of Education, hereby certifies in connection with the Agreement to which this Certificate is attached that the amount required to meet the obligations, under the contract, obligation, or expenditure for the services described in the attached agreement, has been lawfully appropriated for the purpose, and is in the treasury or in the process of collection to the credit of an appropriate fund, free from any outstanding obligation or encumbrance.

DATED: _____

By: _____
Treasurer

(ORC Section 5705.412)

The undersigned Treasurer, Superintendent, and President of Gallia-Jackson-Vinton Joint Vocational School District Board of Education hereby certify that the District has in effect for the term of the contract the authorization to levy taxes including the renewal or replacement of existing levies which, when combined with the estimated revenue from all other sources available to the District at the time of this certification, are sufficient to provide the operating revenues necessary to enable the District to maintain all personnel and programs for all the days set forth in its adopted school calendars for the current fiscal year and for a number of days in succeeding fiscal years equal to the number of days instruction was held or is scheduled for the current fiscal year.

Dated: _____

By: _____
Treasurer

By: _____
Superintendent

By: _____
Board President

Exhibit A

Federal Contract Provisions

CONTRACT PROVISIONS FOR NON-FEDERAL ENTITY CONTRACTS UNDER FEDERAL AWARDS

The Education Department of General Administrative Regulations (EDGAR) are the federal regulations that govern all federal grants awarded by the U.S. Department of Education on or after December 26, 2014 to local districts (LEAs) and charters including State-administered programs. All recipients of federal grant dollars must comply with these rules. All provisions provided below are hereby incorporated by reference into the Owner-Contractor Agreement ("Agreement") and by entering into this Agreement, Contractor certifies the following:

Appendix II to Part 200 Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

(A) Contracts for more than the simplified acquisition threshold, currently set at \$250,000, which is the inflation adjusted amount determined by the Civilian Agency Acquisition Council and the Defense Acquisition Regulations Council (Councils) as authorized by 41 U.S.C. 1908, must address administrative, contractual, or legal remedies in instances where contractors violate or breach contract terms, and provide for such sanctions and penalties as appropriate.

Pursuant to Rule (A) above, the Owner reserves all rights and privileges under the applicable laws and regulations with respect to this procurement process in the event of breach of contract by either party.

(B) All contracts in excess of \$10,000 must address termination for cause and for convenience by the non-Federal entity including the manner by which it will be effected and the basis for settlement.

Pursuant to Rule (B) above, Owner reserves the right to terminate any agreement resulting from this procurement process pursuant to the Owner-Contractor Agreement.

(C) Equal Employment Opportunity. Except as otherwise provided under 41 CFR Part 60, all contracts that meet the definition of "federally assisted construction contract" in 41 CFR Part 60-1.3 must include the equal opportunity clause provided under 41 CFR 60-1.4(b), in accordance with Executive Order 11246, "Equal Employment Opportunity" (30 FR 12319, 12935, 3 CFR Part, 1964-1965 Comp., p. 339), as amended by Executive Order 11375, "Amending Executive Order 11246 Relating to Equal Employment Opportunity," and implementing regulations at 41 CFR part 60, "Office of Federal Contract Compliance Programs, Equal Employment Opportunity, Department of Labor."

Pursuant to Rule (C) above, this provision is hereby incorporated by reference into the Agreement.

(D) Davis-Bacon Act, as amended (40 U.S.C. 3141-3148). When required by Federal program legislation, all prime construction contracts in excess of \$2,000 awarded by non-Federal entities must include a provision for compliance with the Davis-Bacon Act (40 U.S.C. 3141-3144, and 3146-3148) as supplemented by Department of Labor regulations (29 CFR Part 5, "Labor Standards Provisions Applicable to Contracts Covering Federally Financed and Assisted Construction"). In accordance with the statute, contractors must be required to pay wages to laborers and mechanics at a rate not less than the prevailing wages specified in a wage determination made by the Secretary of Labor. In addition, contractors must be required to pay wages not less than once a week. The non-Federal entity must place a copy of the current

prevailing wage determination issued by the Department of Labor in each solicitation. The decision to award a contract or subcontract must be conditioned upon the acceptance of the wage determination. The non-Federal entity must report all suspected or reported violations to the Federal awarding agency. The contracts must also include a provision for compliance with the Copeland "Anti-Kickback" Act (40 U.S.C. 3145), as supplemented by Department of Labor regulations (29 CFR Part 3, "Contractors and Subcontractors on Public Building or Public Work Financed in Whole or in Part by Loans or Grants from the United States"). The Act provides that each contractor or subrecipient must be prohibited from inducing, by any means, any person employed in the construction, completion, or repair of public work, to give up any part of the compensation to which he or she is otherwise entitled. The non-Federal entity must report all suspected or reported violations to the Federal awarding agency.

Pursuant to Rule (D) above, Contractor will follow all applicable Davis-Bacon Act provisions.

(E) Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708). Where applicable, all contracts awarded by the non-Federal entity in excess of \$100,000 that involve the employment of mechanics or laborers must include a provision for compliance with 40 U.S.C. 3702 and 3704, as supplemented by Department of Labor regulations (29 CFR Part 5). Under 40 U.S.C. 3702 of the Act, each contractor must be required to compute the wages of every mechanic and laborer on the basis of a standard work week of 40 hours. Work in excess of the standard work week is permissible provided that the worker is compensated at a rate of not less than one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the work week. The requirements of 40 U.S.C. 3704 are applicable to construction work and provide that no laborer or mechanic must be required to work in surroundings or under working conditions which are unsanitary, hazardous or dangerous. These requirements do not apply to the purchases of supplies or materials or articles ordinarily available on the open market, or contracts for transportation or transmission of intelligence.

Pursuant to Rule (E) above, Contractor certifies that Contractor will follow all applicable provisions of the Contract Work Hours and Safety Standards Act during the term of the Agreement.

(F) Rights to Inventions Made Under a Contract or Agreement. If the Federal award meets the definition of "funding agreement" under 37 CFR § 401.2 (a) and the recipient or subrecipient wishes to enter into a contract with a small business firm or nonprofit organization regarding the substitution of parties, assignment or performance of experimental, developmental, or research work under that "funding agreement," the recipient or subrecipient must comply with the requirements of 37 CFR Part 401, "Rights to Inventions Made by Nonprofit Organizations and Small Business Firms Under Government Grants, Contracts and Cooperative Agreements," and any implementing regulations issued by the awarding agency.

Pursuant to Rule (F) above, Contractor certifies that during the term of the Agreement, Contractor agrees to comply with all applicable requirements referenced in Rule (F) above.

(G) Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution Control Act (33 U.S.C. 1251-1387), as amended - Contracts and subgrants of amounts in excess of \$150,000 must contain a provision that requires the non-Federal award to agree to comply with all applicable standards, orders or regulations issued pursuant to the Clean Air Act (42 U.S.C. 7401-7671q) and the Federal Water Pollution Control Act as amended (33 U.S.C. 1251-1387). Violations must be reported to the Federal awarding agency and the Regional Office of the Environmental Protection Agency (EPA).

Pursuant to Rule (G) above, Contractor certifies that during the term of the Agreement, Contractor agrees to comply with all applicable requirements as referenced in Rule (G) above.

(H) Debarment and Suspension (Executive Orders 12549 and 12689) - A contract award (see 2 CFR 180.220) must not be made to parties listed on the government wide exclusions in the System for Award Management (SAM), in accordance with the OMB guidelines at 2 CFR 180 that implement Executive Orders 12549 (3 CFR part 1986 Comp., p. 189) and 12689 (3 CFR part 1989 Comp., p. 235), "Debarment and Suspension." SAM Exclusions contains the names of parties debarred, suspended, or otherwise excluded by agencies, as well as parties declared ineligible under statutory or regulatory authority other than Executive Order 12549.

Pursuant to Rule (H) above, Contractor certifies that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation by any federal department or agency.

(I) Byrd Anti-Lobbying Amendment (31 U.S.C. 1352) - Contractors that apply or bid for an award exceeding \$100,000 must file the required certification. Each tier certifies to the tier above that it will not and has not used Federal appropriated funds to pay any person or organization for influencing or attempting to influence an officer or employee of any agency, a member of Congress, officer or employee of Congress, or an employee of a member of Congress in connection with obtaining any Federal contract, grant or any other award covered by 31 U.S.C. 1352. Each tier must also disclose any lobbying with non-Federal funds that takes place in connection with obtaining any Federal award. Such disclosures are forwarded from tier to tier up to the non-Federal award.

Pursuant to Rule (I) above, as applicable, Contractor agrees to file all certifications and disclosures required by, and otherwise comply with, the Byrd Anti-Lobbying Amendment (31 USC 1352).

Record Retention Requirements

Contractor certifies that during the term of the Agreement, Contractor will comply with the record retention requirements detailed in 2 CFR § 200.333. The Contractor further certifies that all records will be retained as required by 2 CFR § 200.333 for a period of three years after grantees or subgrantees submit final expenditure reports or quarterly or annual financial reports, as applicable, and all other pending matters are closed.

Energy Policy and Conservation Act Compliance

To the extent applicable, Contractor certifies that during the term of the Agreement, Contractor will comply with the mandatory standards and policies relating to energy efficiency which are contained in the state energy conservation plan issued in compliance with the Energy Policy and Conservation Act.

Buy American Provisions Compliance

To the extent Contractor has agreed to comply with applicable provisions of the Buy American Act with a particular public entity, Contractor certifies that Contractor is in compliance with all applicable provisions of the Buy American Act. Purchases made in accordance with the Buy American Act shall follow the applicable procurement rules calling for free and open competition.

Recovered Materials (2 C.F.R. § 200.322)

Contractor agrees to the extent practical it complies with section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and Recovery Act.

Access to Records (2 C.F.R. § 200.336)

Contractor agrees that duly authorized representatives of the Agency shall have access to any books, documents, papers and records of Contractor that are directly pertinent to Contractor's discharge of its obligations under the Contract for the purpose of making audits, examinations, excerpts, and transcriptions. The right also includes timely and reasonable access to Contractor's personnel for the purpose of interview and discussion relating to such documents.

Prohibition on Certain Telecommunications and Video Surveillance Services or Equipment

Contractor, nor its subcontractors shall provide or install equipment, services, or systems that uses "covered telecommunications equipment or services" as a substantial or essential component of any system, or as critical technology as part of any system. As described in Public Law 115-232, section 889, "covered telecommunications equipment" is telecommunications equipment produced by Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such entities); video surveillance and telecommunications equipment produced by Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities); telecommunications or video surveillance services provided by such entities or using such equipment; or telecommunications or video surveillance equipment or services produced or provided by an entity that the Secretary of Defense, in consultation with the Director of the National Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to be an entity owned or controlled by, or otherwise connected to, the government of a covered foreign country.

Complying with Federal, State, and Local Laws

Contractor agrees to comply with federal, state, and local laws, rules, regulations, and ordinances, as applicable. It is further acknowledged that Contractor certifies compliance with provisions, laws, acts, regulations, etc. as noted above.

Energy Conservation (34 C.F.R. § 75.616(c))

Contractor agrees to comply with US Department of Education regulation at 34 CFR 75.616(c) which requires the use of American Society of Heating, Refrigeration and Air Conditioning Engineers (ASHRAE) standards for Heating, Ventilation, and Air Conditioning (HVAC) projects.

Domestic Preference (2 C.F.R. § 200.322)

Contractor agrees to comply with the requirements for Domestic Preference in construction materials and supplies where applicable (2 CFR 200.322).

Assurances for Construction and Other Capital Expenditures

Contractor agrees that the project will begin in a reasonable time period and Contractor will have the final plans approved before the construction is advertised or placed on the market for bidding (34 CFR 75.605). Contractor agrees the project will be completed in a reasonable time period consistent with the approved plans and specification (34 CFR 75.606). Contractor represents that the proposed construction is functional, economical, and not elaborate in design or extravagant in the use of materials as compared to other facilities in the State or other applicable geographic area (34 CFR § 75.607).

Preservation of Historic Sites (34 CFR § 75.602)

Contractor represents it has considered the probable effects of proposed construction on any district, site, building, or structure that is included or eligible for inclusion in the National Register of Historic Places.

Health, Safety, and Disability Compliance (34 CFR §§75.609 and 75.610)

Contractor represents that it has reviewed the plans and designs for the improvement against Federal, State, and local health standards including Federal requirements regarding access by persons with disabilities, and it confirms project plans and designs comply with applicable Federal, State and local health and safety standards, as well as Federal requirements regarding access by persons with disabilities, as required by (34 CFR §§75.609 and 75.610).

This certification shall be effective through the term of the Contractor's Agreement.

Exhibit B

Davis-Bacon Contract Provisions

In accordance with 29 CFR Part 5, the following Definitions and Contract Provisions are applicable to the Agreement and are hereby incorporated into the Contract Documents. In the event of a conflict between these Definitions and Contract Provisions and any other provision of the Agreement, the stricter requirement applies.

Definitions

The definitions set forth in 29 C.F.R. § 5.2 apply to the Contract Provisions contained herein. Such definitions are to be read in addition to, and not in exclusion of, any definitions set forth in the Agreement, General Conditions, or other Contract Documents.

Contract Provisions

(a) The following clauses are hereby incorporated into the Agreement, and the Construction Manager shall insert such clauses in full into its Subcontracts:

(1) Minimum wages.

(i) All laborers and mechanics employed or working upon the site of the work (or under the United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the project), will be paid unconditionally and not less often than once a week, and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 C.F.R. Part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not less than those contained in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the contractor and such laborers and mechanics. Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; also, regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs which cover the particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification of work actually performed, without regard to skill, except as provided in §5.5(a)(4). Laborers or mechanics performing work in more than one classification may be compensated at the rate specified for each classification for the time actually worked therein: Provided, That the employer's payroll records accurately set forth the time spent in each classification in which work is performed. The wage determination (including any additional classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible place where it can be easily seen by the workers.

(ii) (A) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage determination and which is to be employed under the contract shall be classified in conformance with the wage determination. The contracting officer shall approve an additional classification and wage rate and fringe benefits therefore only when the following criteria have been met:

- (1) The work to be performed by the classification requested is not performed by a classification in the wage determination; and
- (2) The classification is utilized in the area by the construction industry; and
- (3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the wage determination.

- (B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the contracting officer agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of the action taken shall be sent by the contracting officer to the Administrator of the Wage and Hour Division, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized representative, will approve, modify, or disapprove every additional classification action within 30 days of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that additional time is necessary.
- (C) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting officer do not agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where appropriate), the contracting officer shall refer the questions, including the views of all interested parties and the recommendation of the contracting officer, to the Administrator for determination. The Administrator, or an authorized representative, will issue a determination within 30 days of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that additional time is necessary.
- (D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs (a)(1)(ii) (B) or (C) of this section, shall be paid to all workers performing work in the classification under this contract from the first day on which work is performed in the classification.
- (iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.
- (iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or program.
- (2) Withholding. The Federal Agency or Owner shall upon its own action or upon written request of an authorized representative of the Department of Labor withhold or cause to be withheld from the contractor under this contract or any other Federal contract with the same prime contractor, or any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much of the accrued payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working on the site of the work (or under the United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the project), all or part of the wages required by the contract, the Federal Agency may, after written notice to the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds until such violations have ceased.
- (3) Payrolls and basic records.
- (i) Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of three years thereafter for all laborers and mechanics working at the site of the work (or under the United States Housing Act of 1937, or under the Housing Act of 1949, in the construction or development of the project). Such records shall contain the name, address, and social security number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs

anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found under 29 C.F.R. § 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the commitment to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has been communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the registration of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.

- (ii) (A) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the Federal Agency if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit the payrolls to the applicant, sponsor, or owner, as the case may be, for transmission to the Federal Agency. The payrolls submitted shall set out accurately and completely all of the information required to be maintained under 29 C.F.R. § 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead the payrolls shall only need to include an individually identifying number for each employee (e.g., the last four digits of the employee's social security number). The required weekly payroll information may be submitted in any form desired. Optional Form WH-347 is available for this purpose from the Wage and Hour Division Web site at <http://www.dol.gov/esa/whd/forms/wh347instr.htm> or its successor site. The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon request to the Federal Agency if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit them to the applicant, sponsor, or owner, as the case may be, for transmission to the Federal Agency, the contractor, or the Wage and Hour Division of the Department of Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of this section for a prime contractor to require a subcontractor to provide addresses and social security numbers to the prime contractor for its own records, without weekly submission to the sponsoring government agency (or the applicant, sponsor, or owner).
- (B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the contractor or subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract and shall certify the following:
- (1) That the payroll for the payroll period contains the information required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 C.F.R. Part 5, the appropriate information is being maintained under §5.5 (a)(3)(i) of Regulations, 29 C.F.R. Part 5, and that such information is correct and complete;
 - (2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either directly or indirectly from the full wages earned, other than permissible deductions as set forth in Regulations, 29 C.F.R. Part 3;
 - (3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the classification of work performed, as specified in the applicable wage determination incorporated into the contract.

- (C) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the requirement for submission of the "Statement of Compliance" required by paragraph (a)(3)(ii)(B) of this section.
- (D) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United States Code.
- (iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of this section available for inspection, copying, or transcription by authorized representatives of the Federal Agency or the Department of Labor, and shall permit such representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the required records or to make them available, the Federal Agency may, after written notice to the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon request or to make such records available may be grounds for debarment action pursuant to 29 C.F.R. § 5.12.
- (4) Apprentices and trainees.
- (i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not individually registered in the program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to the contractor as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the classification of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. Where a contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be observed. Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator determines that a different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that determination. In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work performed until an acceptable program is approved.
- (ii) Trainees. Except as provided in 29 C.F.R. § 5.16, trainees will not be permitted to work at less than the predetermined rate for the work performed unless they are employed pursuant to and individually registered in a program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and Training Administration. The

- ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and Training Administration. Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which provides for less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in a training plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage determination for the classification of work actually performed. In addition, any trainee performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved.
- (iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 29 C.F.R. Part 30.
- (5) Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 C.F.R. Part 3, which are incorporated by reference in this contract.
- (6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses contained in 29 C.F.R. § 5.5(a)(1) through (10) and such other clauses as the Federal Agency may by appropriate instructions require, and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with all the contract clauses in 29 C.F.R. § 5.5.
- (7) Contract termination: debarment. A breach of the contract clauses in 29 C.F.R. § 5.5 may be grounds for termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 C.F.R. § 5.12.
- (8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 C.F.R. Parts 1, 3, and 5 are herein incorporated by reference in this contract.
- (9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 C.F.R. Parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees or their representatives.
- (10) Certification of eligibility.
- (i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 C.F.R. § 5.12(a)(1).
- (ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 C.F.R. § 5.12(a)(1).
- (iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

- (b) Contract Work Hours and Safety Standards Act. If the Contract Sum is in an amount in excess of \$100,000, and the Work is subject to the overtime provisions of the Contract Work Hours and Safety Standards Act, the follow provisions shall apply. Additionally, the Construction Manager shall include these provisions in full in all Subcontracts in excess of \$100,000 which are subject to the overtime provisions of the Contract Work Hours and Safety Standards Act. The provisions in these clauses are in addition to the clauses provided above in subsection (a). As used in this paragraph, the terms laborers and mechanics include watchmen and guards.
- (1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed on such work to work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in such workweek.
 - (2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in paragraph (b)(1) of this section the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States (in the case of work done under contract for the District of Columbia or a territory, to such District or to such territory), for liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause set forth in paragraph (b)(1) of this section, in the sum of \$27 for each calendar day on which such individual was required or permitted to work in excess of the standard workweek of forty hours without payment of the overtime wages required by the clause set forth in paragraph (b)(1) of this section.
 - (3) Withholding for unpaid wages and liquidated damages. The Federal Agency or the Owner shall upon its own action or upon written request of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work performed by the contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in paragraph (b)(2) of this section.
 - (4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (b)(1) through (4) of this section and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (b)(1) through (4) of this section.
- (c) In addition to the clauses contained in paragraph (b), in any contract subject only to the Contract Work Hours and Safety Standards Act and not to any of the other statutes cited in 29 C.F.R. § 5.1, the Construction Manager and its Subcontractors shall maintain payrolls and basic payroll records during the course of the work and shall preserve them for a period of three years from the completion of the contract for all laborers and mechanics, including guards and watchmen, working on the contract. Such records shall contain the name and address of each such employee, social security number, correct classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions made, and actual wages paid. Further, the records to be maintained under this paragraph shall be made available by the Construction Manager and its Subcontractors for inspection, copying, or transcription by authorized representatives of the Federal Agency and the Department of Labor, and the contractor or subcontractor will permit such representatives to interview employees during working hours on the job.
- (d) Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution Control Act (33 U.S.C. 1251-1387), as amended—Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the Clean Air Act (42 U.S.C. 7401-7671q) and the Federal Water Pollution Control

Act as amended (33 U.S.C. 1251-1387). Violations must be reported to the Federal awarding agency and the Regional Office of the Environmental Protection Agency (EPA).

- (e) Debarment and Suspension (Executive Orders 12549 and 12689)—Contractor warrants that it is not listed on the government wide exclusions in the System for Award Management (SAM), in accordance with the OMB guidelines at 2 CFR 180 that implement Executive Orders 12549 (3 CFR part 1986 Comp., p. 189) and 12689 (3 CFR part 1989 Comp., p. 235), "Debarment and Suspension." SAM Exclusions contains the names of parties debarred, suspended, or otherwise excluded by agencies, as well as parties declared ineligible under statutory or regulatory authority other than Executive Order 12549.
- (f) Byrd Anti-Lobbying Amendment (31 U.S.C. 1352)—Contractor and any subcontractors certify to the tier above that it will not and has not used Federal appropriated funds to pay any person or organization for influencing or attempting to influence an officer or employee of any agency, a member of Congress, officer or employee of Congress, or an employee of a member of Congress in connection with obtaining any Federal contract, grant or any other award covered by 31 U.S.C. 1352. Each tier must also disclose any lobbying with non-Federal funds that takes place in connection with obtaining any Federal award. Such disclosures are forwarded from tier to tier up to the non-Federal award.

"General Decision Number: OH20230041 03/03/2023

Superseded General Decision Number: OH20220041

State: Ohio

Construction Type: Building

County: Gallia County in Ohio.

BUILDING CONSTRUCTION PROJECTS (does not include single family homes or apartments up to and including 4 stories).

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable minimum wage rate required under Executive Order 14026 or Executive Order 13658. Please note that these Executive Orders apply to covered contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60).

<p>If the contract is entered into on or after January 30, 2022, or the contract is renewed or extended (e.g., an option is exercised) on or after January 30, 2022:</p>	<ul style="list-style-type: none"> . Executive Order 14026 generally applies to the contract. . The contractor must pay all covered workers at least \$16.20 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on the contract in 2023.
<p>If the contract was awarded on or between January 1, 2015 and January 29, 2022, and the contract is not renewed or extended on or after January 30, 2022:</p>	<ul style="list-style-type: none"> . Executive Order 13658 generally applies to the contract. . The contractor must pay all covered workers at least \$12.15 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on that contract in 2023.

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is covered by one of the Executive Orders and a classification considered necessary for performance of work on the contract does not appear on this wage determination, the contractor must still submit a conformance request.

Additional information on contractor requirements and worker protections under the Executive Orders is available at <http://www.dol.gov/whd/govcontracts>.

Modification Number	Publication Date
0	01/06/2023
1	01/13/2023

2 02/03/2023
3 03/03/2023

ASBE0080-001 03/07/2022

	Rates	Fringes
ASBESTOS WORKER/HEAT & FROST INSULATOR.....	\$ 34.00	24.42

BROH0039-003 06/01/2021

	Rates	Fringes
BRICKLAYER.....	\$ 31.51	21.86

BROH0046-004 09/01/2017

	Rates	Fringes
TILE FINISHER.....	\$ 23.88	13.08
TILE SETTER.....	\$ 28.43	13.12

ELEC0317-001 05/30/2022

	Rates	Fringes
ELECTRICIAN (Excludes Low Voltage Wiring and Installation of Alarms).....	\$ 35.85	28.25

ELEC0972-008 06/01/2021

	Rates	Fringes
ELECTRICIAN (Low Voltage Wiring and Alarm Installation Only).....	\$ 34.30	27.62

ELEV0011-002 01/01/2023

	Rates	Fringes
ELEVATOR MECHANIC.....	\$ 52.72	37.335+a+b

PAID HOLIDAYS:

a. New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the Friday after Thanksgiving, and Christmas Day.

b. Employer contributes 8% of regular hourly rate to vacation pay credit for employee who has worked in business more than 5 years; 6% for less than 5 years' service.

ENGI0018-022 05/01/2019

	Rates	Fringes
POWER EQUIPMENT OPERATOR Bobcat/Skid Steer/Skid Loader; Bulldozer.....	\$ 37.02	15.20
Crane.....	\$ 37.14	15.20
Forklift.....	\$ 35.98	15.20

IRON0550-012 05/01/2022		
	Rates	Fringes
IRONWORKER, ORNAMENTAL.....	\$ 30.97	21.69

IRON0769-001 06/01/2022		
	Rates	Fringes
IRONWORKER, STRUCTURAL.....	\$ 33.71	27.69

LAB00083-002 05/01/2021		
	Rates	Fringes
LABORER Mason Tender - Brick & Cement/Concrete.....	\$ 37.52	11.80

LAB00083-007 05/01/2021		
	Rates	Fringes
LABORER Common or General.....	\$ 37.52	11.80

* PAIN0093-003 12/01/2022		
	Rates	Fringes
PAINTER (Brush and Roller).....	\$ 28.65	22.47

PAIN1195-001 12/01/2022		
	Rates	Fringes
GLAZIER.....	\$ 32.00	12.22

PLAS0132-011 06/01/2022		
	Rates	Fringes
CEMENT MASON/CONCRETE FINISHER...	\$ 29.25	14.69

PLUM0577-001 06/01/2022		
	Rates	Fringes
PIPEFITTER (Excludes HVAC Pipe Installation).....	\$ 37.56	25.73

PLUM0577-003 06/01/2022		
	Rates	Fringes
PLUMBER (Includes HVAC Pipe Installation).....	\$ 37.56	25.37

SFOH0669-009 04/01/2021		
	Rates	Fringes
SPRINKLER FITTER (Fire		

Sprinklers).....\$ 39.25 25.81

SHEE0024-010 06/01/2022

Rates Fringes

SHEET METAL WORKER (HVAC Duct and Unit Installation Only).....\$ 33.53 26.36

SHEE0033-008 06/01/2022

Rates Fringes

SHEET METAL WORKER (Excludes HVAC Duct and Unit Installation).....\$ 31.73 27.44

* UAVG-OH-0001 01/01/2019

Rates Fringes

IRONWORKER, REINFORCING.....\$ 29.44 22.68

* UAVG-OH-0002 01/01/2019

Rates Fringes

ROOFER.....\$ 30.19 15.73

SUOH2012-043 08/29/2014

Rates Fringes

CARPENTER.....\$ 25.80 12.54

DRYWALL FINISHER/TAPER.....\$ 20.66 4.91

DRYWALL HANGER AND METAL STUD INSTALLER.....\$ 22.27 14.40

LABORER: Pipelayer.....\$ 18.37 4.79

OPERATOR: Backhoe/Excavator/Trackhoe.....\$ 29.18 10.69

OPERATOR: Loader.....\$ 22.69 8.01

OPERATOR: Paver (Asphalt, Aggregate, and Concrete).....\$ 23.91 10.42

TRUCK DRIVER: Dump (All Types)...\$ 19.33 6.55

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

=====
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was issued) on or after January 1, 2017. If this contract is covered by the EO, the contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of paid sick leave each year.

Employees must be permitted to use paid sick leave for their own illness, injury or other health-related needs, including preventive care; to assist a family member (or person who is like family to the employee) who is ill, injured, or has other health-related needs, including preventive care; or for reasons resulting from, or to assist a family member (or person who is like family to the employee) who is a victim of, domestic violence, sexual assault, or stalking. Additional information on contractor requirements and worker protections under the EO is available at <https://www.dol.gov/agencies/whd/government-contracts>.

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be prevailing for the cited type(s) of construction in the area covered by the wage determination. The classifications are listed in alphabetical order of ""identifiers"" that indicate whether the particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a union average rate (weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other than ""SU"" or ""UAVG"" denotes that the union classification and rate were prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union which prevailed in the survey for this classification, which in this example would be Plumbers. 0198 indicates the local union number or district council number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number used in processing the wage determination. 07/01/2014 is the effective date of the most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement (CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that no one rate prevailed for this classification in the survey and the published rate is derived by computing a weighted average rate based on all the rates reported in the survey for that classification. As this weighted average rate includes all rates reported in the survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is the year of survey on which these classifications and rates are based. The next number, 007 in the example, is an internal number used in producing the wage determination. 5/13/2014 indicates the survey completion

date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH indicates the state. The next number, 0010 in the example, is an internal number used in producing the wage determination. 08/29/2014 indicates the survey completion date for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of the current negotiated/CBA rate of the union locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour National Office because National Office has responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the

interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=====

END OF GENERAL DECISIO"

CONTRACTOR'S PERSONAL PROPERTY TAX AFFIDAVIT
(O.R.C. § 5719.042)

State of Ohio
County of _____, ss:

_____, being first duly sworn, deposes and says that he is the
(Name)

_____ of _____ with offices located at
(Title) (Contractor)

_____, and as its duly
(Address of Contractor)

authorized representative, states that effective this ____ day of _____, 202_,

(Name of Contractor)

() is charged with delinquent personal property taxes on the general list of personal property as set forth below:

<u>County</u>	<u>Amount</u> (includes total amount due, plus penalties and interest thereon)
---------------	--

Gallia	\$ _____
--------	----------

() is not charged with delinquent personal property taxes on the general list of personal property in Marion County.

(Affiant)

Sworn to and subscribed before me by the above-named affiant this ____ day of _____, 202_.
The notarial act certified hereby is a jurat. An oath or affirmation was administered to the signer with regard to the notarial act certified to hereby.

(Notary Public)

My commission expires

_____, 20__

**BID GUARANTY AND
CONTRACT BOND**
(O.R.C. § 153.571)

KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned _____
_____ ("Contractor") as principal and _____
_____ as surety are hereby held and firmly bound unto the **Gallia-Jackson-
Vinton Joint Vocational School District Board of Education**, as obligee in the penal sum of the dollar
amount of the bid submitted by the principal to the obligee on _____, 202_, to undertake the
construction of the **New Diesel Lab Building & CDL Complex Project** ("Project"). The penal sum referred
to herein shall be the dollar amount of the principal's bid to the obligee, incorporating any additive or
deductive Alternates made by the principal on the date referred to above to the obligee, which are accepted
by the obligee. In no case shall the penal sum exceed the amount of _____
_____ Dollars (\$_____). (If the foregoing blank is not filled in, the penal sum will be the full
amount of the principal's bid, including add Alternates. Alternatively, if the blank is filled in the amount stated
must not be less than the full amount of the bid including add Alternates, in dollars and cents. A percentage
is not acceptable.) For the payment of the penal sum well and truly to be made, we hereby jointly and
severally bind ourselves, our heirs, executors, administrators, successors, and assigns.

Signed this ____ day of _____, 202_.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH that whereas the above named principal has
submitted a bid for work on the Project.

Now, therefore, if the obligee accepts the bid of the principal and the principal fails to enter into a
proper contract in accordance with the bid, plans, details, specifications, and bills of material; and in the
event the principal pays to the obligee the difference not to exceed ten percent (10%) of the penalty hereof
between the amount specified in the bid and such larger amount for which the obligee may in good faith
contract with the next lowest bidder to perform the work covered by the bid; or in the event the obligee does
not award the contract to the next lowest bidder and resubmits the project for bidding, the principal pays to
the obligee the difference not-to-exceed ten percent (10%) of the penalty hereof between the amount
specified in the bid, or the costs, in connection with the resubmission, of printing new contract documents,
required advertising, and printing and mailing notices to prospective bidders, whichever is less, then this
obligation shall be null and void, otherwise to remain in full force and effect; if the obligee accepts the bid
of the principal and the principal within ten (10) days after the awarding of the contract enters into a proper
contract in accordance with the bid, plans, details, specifications, and bills of material, which said contract
is made a part of this bond the same as though set forth herein.

Now also, if the said principal shall well and faithfully do and perform the things agreed by said
principal to be done and performed according to the terms of said contract; and shall pay all lawful claims
of subcontractors, materialmen, and laborers, for labor performed and materials furnished in the carrying
forward, performing, or completing of said contract; we agreeing and assenting that this undertaking shall
be for the benefit of any materialman or laborer having a just claim, as well as for the obligee herein; then
this obligation shall be void; otherwise the same shall remain in full force and effect; and surety shall
indemnify the obligee against all damage suffered by failure of the principal to perform the contract
according to its provisions and in accordance with the plans, details, specifications, and bills of material
therefor and to pay all lawful claims of subcontractors, materialmen, and laborers for labor performed or
material furnished in carrying forward, performing, or completing the contract and surety further agrees and
assents that this undertaking is for the benefit of any subcontractor, materialman, or laborer having a just
claim, as well as for the obligee; it being expressly understood and agreed that the liability of the surety for
any and all claims hereunder shall in no event exceed the penal amount of this obligation as herein stated.

The said surety hereby stipulates and agrees that no modifications, omissions, or additions in or to
the terms of the said contract or in or to the plans or specifications therefore shall in any wise affect the

BID GUARANTY AND CONTRACT BOND FORM
BGCB-1

obligations of said surety on its bond, and does hereby waive notice of any such modifications, omissions or additions to the terms of the contract or to the work or to the specifications.

Signed and sealed this _____ day of _____, 202_.

PRINCIPAL

By: _____

Printed Name & Title: _____

SURETY

By: _____

Printed Name & Title: _____

Surety's Address: _____

Surety's Telephone Number: _____

Surety's Fax Number: _____

SURETY'S AGENT

Surety's Agent's Address: _____

Surety's Agent's Telephone Number: _____

Surety's Agent's Fax Number: _____

NOTE: The Contract Bond form that follows is to be used ONLY by a bidder that is awarded a contract and submits a form of bid guaranty other than the combined Bid Guaranty and Contract Bond with its bid. If a bidder submits a combined Bid Guaranty and Contract Bond, then the bid guaranty becomes the contract bond when the contract is awarded.

AIA Bid Bond or Payment and Performance Bond forms are not acceptable for this Project.

CONTRACT BOND
(O.R.C. § 153.57)

KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned ("Contractor"), as principal, and _____, as surety, are hereby held and firmly bound unto the **Gallia-Jackson-Vinton Joint Vocational School District Board of Education** ("Owner") as obligee, in the penal sum of _____ Dollars (\$ _____), for the payment of which well and truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors, and assigns.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH that whereas, the above-named principal did on the _____ day of _____, 202_, enter into a contract with the Owner for construction of the **New Diesel Lab Building & CDL Complex Project** ("Project"), which said contract is made a part of this bond the same as though set forth herein:

Now, if the said Contractor shall well and faithfully do and perform the things agreed by the Contractor to be done and performed according to the terms of said contract; and shall pay all lawful claims of subcontractors, materialmen, and laborers, for labor performed and materials furnished in the carrying forward, performing, or completing of said contract; we agreeing and assenting that this undertaking shall be for the benefit of any materialman or laborer having a just claim, as well as for the obligee herein; then this obligation shall be void; otherwise the same shall remain in full force and effect; it being expressly understood and agreed that the liability of the surety for any and all claims hereunder shall in no event exceed the penal amount of this obligation as herein stated.

The said surety hereby stipulates and agrees that no modifications, omissions, or additions in or to the terms of the said contract or in or to the plans or specifications therefore shall in any wise affect the obligations of said surety on its bond, and does hereby waive notice of any such modifications, omissions or additions to the terms of the contract or to the work or to the specifications.

Signed and sealed this _____ day of _____, 202_.

(PRINCIPAL)

(SURETY)

By: _____

By: _____

Printed Name & Title: _____

Printed Name & Title: _____

Surety's Address: _____

Surety's Telephone Number: _____

Surety's Fax Number: _____

NAME OF SURETY'S AGENT

Surety's Agent's Address: _____

Surety's Agent's Telephone Number: _____

Surety's Agent's Fax Number: _____



Sales and Use Tax Construction Contract Exemption Certificate

Identification of Contract:

Contractee's (owner's) name _____

Exact location of job/project _____

Name of job/project as it appears
on contract documentation _____

The undersigned hereby certifies that the tangible personal property purchased under this exemption certificate was purchased for incorporation into:

<input type="checkbox"/>	A building used exclusively for charitable purposes by a nonprofit organization operated exclusively for charitable purposes as defined in Ohio Revised Code (R.C.) section 5739.02(B)(12);	<input type="checkbox"/>	Real property that is owned, or will be accepted for ownership at the time of completion, by the United States government, its agencies, the state of Ohio or an Ohio political subdivision;
<input type="checkbox"/>	Real property under a construction contract with the United States government, its agencies, the state of Ohio or an Ohio political subdivision;	<input type="checkbox"/>	A computer data center entitled to exemption under R.C. 122.175;
<input type="checkbox"/>	A horticulture structure or livestock structure for a person engaged in the business of horticulture or producing livestock;	<input type="checkbox"/>	A building under a construction contract with an organization exempt from taxation under section 501(c)(3) of the Internal Revenue Code of 1986 when the building is to be used exclusively for the organization's exempt purposes;
<input type="checkbox"/>	A house of public worship or religious education;		
<input type="checkbox"/>	The original construction of a sports facility under R.C. section 307.696;	<input type="checkbox"/>	A hospital facility entitled to exemption under R.C. section 140.08;
<input type="checkbox"/>	Real property outside this state if such materials and services, when sold to a construction contractor in the state in which the real property is located for incorporation into real property in that state, would be exempt from a tax on sales levied by that state;	<input type="checkbox"/>	Building and construction materials and services sold for incorporation into real property comprising a convention center that qualifies for property tax exemption under R.C. 5709.084 (until one calendar year after the construction is completed).

The original of this certificate must be signed by the owner/contractee and/or government official and must be retained by the prime contractor. Copies must be maintained by the owner/contractee and all subcontractors. When copies are issued to suppliers when purchasing materials, each copy must be signed by the contractor or subcontractor making the purchase.

Prime Contractor

Name _____
Signed by _____
Title _____
Street address _____
City, state, ZIP code _____
Date _____

Subcontractor

Name _____
Signed by _____
Title _____
Street address _____
City, state, ZIP code _____
Date _____

Owner/Contractee

Name _____
Signed by _____
Title _____
Street address _____
City, state, ZIP code _____
Date _____

Political Subdivision

Name _____
Signed by _____
Title _____
Street address _____
City, state, ZIP code _____
Date _____

STATEMENT OF CLAIM FORM

Claim No. ____ for Contractor

1. Name of Contractor: _____

2. Date written claim given: _____.

3. Contractor's representative to contact regarding the claim:

Name: _____ Title: _____

Telephone No. _____ (office) FAX No. _____

E-mail: _____

4. General description of claim:

5. Contract Documents. If the claim is based upon any part or provision in the Contract Documents, including but not limited to pages in the Drawings and/or paragraphs in the Specifications, Owner-Contractor Agreement, General Conditions or Supplementary General Conditions, state upon which parts or provisions the claim is based:

S

6. Delay claims:

6.1 Date delay commenced: _____

6.2 Duration or expected duration of the delay, if known: _____

6.3 Apparent cause of the delay and part of critical path affected:

6.4 Expected impact of the delay and recommendations for minimizing such impact:

7. Additional compensation. Set forth in detail all additional compensation to which the Contractor believes it is entitled with respect to this claim:

8. Instructions for Completing the Statement of Claim Form ("Instructions"). The Instructions are incorporated in this Form.

9. Truth of Claim. By submitting this claim, the Contractor and its representative certify that after conscientious and thorough review and to the best of his or her knowledge and belief a) the Contractor has complied fully with the Instructions, b) the information in this State of Claim is accurate, c) the Contractor is entitled to recover the compensation in paragraph 7, and d) the Contractor has not knowingly presented a false or fraudulent claim. The Contractor by its authorized representative must acknowledge this Statement of Claim before a notary public.

CONTRACTOR: _____

By: _____

Name and Title: _____

Date: _____

CONTRACTOR'S ACKNOWLEDGMENT

State of _____,

County of _____, ss:

_____ first being sworn, states that after conscientious and thorough review, the statements made in attached Statement of Claim Form are complete and true to the best of his or her knowledge and belief.

Sworn to before me a notary public by _____ on _____, 20___. The notarial act certified hereby is a jurat. An oath or affirmation was administered to the signer with regard to the notarial act certified to hereby.

Notary Public

WHEN COMPLETED, FORWARD A COPY OF THIS NOTICE AND STATEMENT OF CLAIM FORM TO THE OWNER AND DESIGN PROFESSIONAL.

INSTRUCTIONS FOR COMPLETING THE STATEMENT OF CLAIM FORM

1. Completing the Statement of Claim Form ("Claim Form") is a material term of the Contract. The Claim Form tells the Owner and Design Professional that the Contractor is making a Claim and that they need to act promptly to mitigate the effects of the occurrence giving rise to the Claim. The Claim Form also provides them with information so that they can mitigate such effects. The Contractor acknowledges that constructive knowledge of the conditions giving rise to the Claim through job meetings, correspondence, site observations, etc. is inadequate notice, because knowledge of these conditions does not tell the Owner and Design Professional that the Contractor will be making a Claim and most often is incomplete.
2. If the space provided in the Claim Form is insufficient, the Contractor, as necessary to provide complete and detailed information, must attach pages to the Claim Form with the required information.
3. Paragraph 4. The Contractor must state what it wants, *i.e.*, time and/or compensation, and the reason why it is entitled to time and/or compensation.
4. Paragraph 5. The Contractor must identify the exact provisions of the Contract Documents it is relying on in making its Claim. For example, if the Claim is for a change in the scope of the Contractor's Work, the Contractor must identify the specific provisions of the Specifications, and the Plan sheets and details that provide the basis for the scope change.
5. Paragraph 6. This paragraph applies to delay claims, including delays that the Contractor believes result in constructive acceleration. The Contractor must identify the cause of the delay, party or parties responsible, and what the party did or did not do that caused the delay, *i.e.*, specific work activities. The Contractor acknowledges that general statements are not sufficient, and do not provide the Owner with sufficient information to exercise the remedies available to the Owner or to mitigate the effects of the delay.

For example, if the Contractor claims a slow response time on submittals caused a delay, the Contractor must identify the specific submittals, all relevant dates, and then show on the applicable schedule, by circling or highlighting, the activities immediately affected by the delays. Also for example, if the Contractor claims it was delayed by another Contractor, the Contractor must identify the delaying Contractor, specifically what the delaying Contractor did or did not do that caused the delay, and then show the applicable schedule, by circling or highlighting, the activities immediately affected by the delays. Further by example, if the Contractor seeks an extension of time for unusually severe weather, the Contractor must submit comparative weather data along with a record of the actual weather at the job site and job site conditions.

6. Paragraph 6.4. Time is of the essence under the Contract Documents. If there is a delay, it is important to know what can be done to minimize the impact of the delay. It therefore is important that the Contractor provide specific recommendations on how to do so.
7. Paragraph 7. The Contractor must provide a specific and detailed breakdown of the additional compensation it seeks to recover. For future compensation, the Contractor shall provide its best estimate of such compensation.
8. Paragraph 8 and Acknowledgment. By submitting this Claim, the Contractor and its representative certify that after conscientious and thorough review and to the best of his or her knowledge and belief a) the Contractor has complied fully with the Instructions, b) the information in this Claim Form is accurate, c) the Contractor is entitled to recover the compensation in paragraph 7, and d) the Contractor has not knowingly presented a false or fraudulent claim. The Contractor by its authorized representative must acknowledge this Statement of Claim before a notary public.

End of Instructions

CERTIFICATE OF SUBSTANTIAL COMPLETION

Project: Contract For:
New Diesel Lab Building & CDL Complex Project General Contract

Owner: CONTRACTOR: [insert name and address]
Gallia-Jackson-Vinton Joint Vocational School
District Board of Education

The Owner hereby certifies that the Date for Substantial Completion of the Contractor’s Work as set forth in the Owner-Contractor Agreement is:

(Insert Date for Substantial Completion of the Work)

The Owner certifies that the Contractor’s Work to the best of the Owner’s knowledge, information, and belief was Substantially Complete, as Substantial Completion is defined in the Contract Documents, on .

NOTICES OF DELAY. The Owner hereby certifies that all “NOTICES OF DELAY” submitted by the Contractor and described in the Agreement are attached to this Certificate. This certification is solely for the purpose of identifying all “NOTICES OF DELAY” submitted by the Contractor and is not intended to imply that any of these NOTICES OF DELAY were properly submitted in accordance with Contract Documents or are valid.

STATEMENT OF CLAIM FORMS. The Owner hereby certifies that all Statement of Claim Forms described in the Agreement and submitted by the Contractor are attached to this Certificate. This certification is solely for the purpose of identifying all Statement of Claim Forms submitted by the Contractor and is not intended to imply that any of these Statement of Claim Forms were properly submitted in accordance with Contract Documents or are valid.

PUNCHLIST ITEMS. A list of items to be completed by the Contractor is attached to this Certificate. The failure to include items on this list does not change the responsibility of the Contractor to complete its Work in accordance with the Contract Documents. The Contractor shall complete all items on the Punchlist in accordance with the Contract Documents.

Security, maintenance, utilities, damage to the Work and insurance are the responsibility of the Owner and the Contractor based on their operations pursuant to final completion of the Work.

Copies of this Certificate were provided to the Contractor and the Owner on

Signature: _____

Date:

CONTRACTOR'S PAYMENT APPLICATION CHECKLIST

THE CONTRACTOR MUST COMPLETE THIS CHECKLIST AND SUBMIT IT TO THE OWNER WITH ITS PAYMENT APPLICATION AND ALL REQUIRED DOCUMENTATION.

1. Contractor's Name: _____

2. Name, title, and telephone and fax numbers of Contractor's representative to contact regarding the Payment Application and required documentation:

Name: _____ Title: _____

Office Telephone No.: (____) _____ FAX No.: (____) _____

3. Payment Application Number and Date:

No. _____ Date: _____, 20____

4. The following is a list of required documentation that must accompany its Payment Application. The Contractor certifies that it has submitted the documentation listed below with its Payment Application. If the Contractor cannot do so, the Contractor should explain why in Paragraph 5. Such explanations shall not excuse the Contractor from the requirements for submitting this documentation.

_____ .1 Five (5) copies of a properly completed and executed Application for Payment with a properly completed and executed Schedule of Values attached to each;

_____ .2 Properly Completed Contractor's Affidavit with List of Subcontractors and Suppliers and Any Amounts Withheld;

_____ .3 Contractor's Waiver and Release Agreement (beginning with the second Application for Payment);

_____ .4 For each of its Subcontractors and Suppliers, a Subcontractor's – Supplier's Waiver and Release Agreement (beginning with the second Application for Payment);

_____ .5 Schedule of all materials and equipment stored on-site;

_____ .6 For materials and equipment stored off-site:

_____ A list of the materials and equipment consigned and stored off-site in connection with the Project (which shall be clearly identified), giving the place of storage, together with copies of invoices and reasons why the materials and equipment cannot be delivered to the site;

_____ Certification that all items have been tagged for delivery to the Project and that they will not be used for any other purpose;

_____ A letter from the Contractor's surety bonding company indicating agreement to the arrangements and that payment to the Contractor shall not relieve either party of its responsibility to complete the facility;

_____ Evidence of adequate insurance covering the material and equipment in storage, which shall name the Owner as additional insured;

_____ Itemization of the materials and equipment and their cost, which were approved on previous Pay Applications and which remain in off-site storage.

_____ .7 Other documentation or information required by the Contract Documents or by the Owner.

5. Reason why required documentation is not submitted:

NOTE: The failure to submit required documentation, regardless of the reason, may result in non-payment, partial payment, and/or late payment.

Signature

Printed Name

Date

OWNER'S REVIEW

_____ Checklist and documentation complete.

_____ Checklist and documentation incomplete.

Signature

Printed Name

Date

CONTRACTOR'S AFFIDAVIT and CERTIFICATION WITH LIST OF SUBCONTRACTORS AND SUPPLIERS WITH ANY AMOUNTS WITHHELD

PROJECT:
New Diesel Lab Building & CDL Complex Project

CONTRACTOR:

In Support of PAYMENT APPLICATION No.: _____

For the Period Through: _____

STATE OF _____ :
: SS,
COUNTY OF _____ :

The undersigned after first being sworn swears that a) all previous progress payments received on account of the Work have been applied on account to discharge Contractor's legitimate obligations associated with prior Applications for Payment; b) set forth below is a complete list of its Subcontractors and Suppliers; and c) set forth below is a complete description of all amounts withheld from any Subcontractor or Supplier and the reason why. Attach additional sheets if necessary.

Typed or Printed Name of Subcontractor or Supplier	Address of Subcontractor or Supplier	Telephone Number of Subcontractor or Supplier

Typed or Printed Name of Subcontractor or Supplier	Address of Subcontractor or Supplier	Telephone Number of Subcontractor or Supplier

WITHHOLDINGS FROM SUBCONTRACTORS AND/OR SUPPLIERS:

Typed or Printed Name of Subcontractor or Supplier	Amount Withheld	Reason for Withholding

Moreover, Contractor certifies that, except for as set forth immediately above, Contractor has paid all of its subcontractors and suppliers who were due to be paid with the proceeds of the prior Application for Payment and Contractor acknowledges that Owner is relying upon such certification when paying Contractor the amount asked for in the payment application that this Affidavit and Certification supports.

CONTRACTOR: [insert name]

BY: _____
(Signature of authorized representative)

NOTARY PUBLIC

Subscribed and sworn to before me on this date by _____ on behalf of _____.
The notarial act certified hereby is a jurat. An oath or affirmation was administered to the signer with regard to the notarial act certified to hereby.

Signature of Notary Public

Notary Public: _____

My Commission Expires: _____

**CONTRACTOR'S WAIVER & RELEASE AFFIDAVIT
("AFFIDAVIT")**

Project: **New Diesel Lab Building & CDL Complex Project**

The undersigned hereby acknowledges receipt of payment for all Work on the Project through the date of the prior Application for Payment by the **Gallia-Jackson-Vinton Joint Vocational School District Board of Education** (the "Owner") with which it has a contract for the Project.

In return for said payment, and/or pursuant to certain contractual obligations of the undersigned, the undersigned hereby waives and releases any rights it has or may have through the date of the last Application for Payment to any and all types of claims relating to the Project, including without limitation claims of payment, Mechanic's Lien, stop notice, equitable lien, labor and material bond, breach of contract or unjust enrichment, or any other claim against the Owner, for any labor, materials, or equipment the undersigned may have delivered or provided to the Project, except for any Claims the undersigned has made by properly and timely submitting a Statement of Claim form. The undersigned further certifies that this Affidavit covers claims by all contractors, subcontractors, and suppliers who may have provided any labor, material, or equipment to the Project through the undersigned or at the undersigned's request. The undersigned acknowledges that all such contractors, subcontractors, sub-subcontractors and suppliers have signed an affidavit in the form of this Affidavit releasing any and all claims against the Owner, except for any Claims the undersigned has made by properly and timely submitting a Statement of Claim form. The undersigned hereby represents and warrants that it has paid any and all welfare, pension, vacation or other contributions required to be paid on account of the employment by the undersigned of any laborers on the Project.

This Affidavit is for the benefit of, and may be relied upon by the Owner. The undersigned hereby agrees to indemnify, defend and hold harmless each of the foregoing, the Project, work of improvement, and real property from any and all claims, or liens that are or should have been released in accordance with this Affidavit.

Company Name

Authorized Signature (Company Officer)

Title

Date

State of: _____ County of _____

Subscribed and sworn to before me this _____
day of _____. The notarial
act certified hereby is a jurat. An oath or affirmation was
administered to the signer with regard to the notarial act
certified to hereby.

Notary Public: _____

My Commission Expires: _____

**SUBCONTRACTORS, SUPPLIERS
WAIVER & RELEASE AFFIDAVIT
("AFFIDAVIT")**

Project: **New Diesel Lab Building & CDL Complex Project**

The undersigned hereby acknowledges receipt of payment for all Work on the Project through the date of the prior Application for Payment by the Contractor ("Contractor") with which it has a contract.

In return for said payment, and/or pursuant to certain contractual obligations of the undersigned, the undersigned hereby waives and releases any rights it has or may have through the date of the Contractor's last Application for Payment and to any and all types of claims relating to the Project, including without limitation claims of payment, Mechanic's Lien, stop notice, equitable lien, labor and material bond, breach of contract or unjust enrichment, or any other claim against the Contractor, the Contractor's surety, and/or **Gallia-Jackson-Vinton Joint Vocational School District Board of Education** (the "Owner"), for any labor, materials, or equipment the undersigned may have delivered or provided to the Project, except for any Claims the undersigned has made by properly and timely submitting a Statement of Claim form, a copy of which has been delivered to the Owner. The undersigned further certifies that this Affidavit covers claims by all contractors, subcontractors and suppliers through the date of the Contractor's last Application for Payment who may have provided any labor, material, or equipment to the Project through the undersigned or at the undersigned's request. The undersigned acknowledges that all such contractors, subcontractors, sub-subcontractors and suppliers have signed an affidavit in the form of this Affidavit releasing any and all claims against the Contractor, the Contractor's surety, and/or the Owner, except for any Claims made by properly and timely submitting a Statement of Claim form a copy of which has been delivered to the Owner. The undersigned hereby represents and warrants that it has paid any and all welfare, pension, vacation or other contributions required to be paid on account of the employment by the undersigned of any laborers on the Project.

The undersigned agrees that upon receipt of the payment from the Contractor with respect to the Contractor's current Application for Payment, it shall, if applicable, immediately execute and cause to be filed or recorded a legally effective Satisfaction of Lien, Release of Lien, or any other legal instrument necessary to cause prejudicial dismissal and release of any lien, encumbrance, lawsuit, or other claim against the Contractor, the Contractor's surety and the Owner, the property where the Project is located, and/or any surety bond posted by the Contractor or the Owner to the extent of the foresaid payment. Upon request of the Contractor, the undersigned shall provide proof of having complied with this obligation.

This Affidavit is for the benefit of, and may be relied upon by, the Contractor, the Contractor's surety and the Owner. The undersigned hereby agrees to indemnify, defend and hold harmless each of the foregoing, the Project, its Work, and real property from any and all claims, or liens that are or should have been released in accordance with this Affidavit and from any liability, cost, or expense incurred as a result of any breach of this Affidavit by the undersigned.

Company Name

Authorized Signature (Company Officer)

Title

Date

State of: _____ County of _____

Subscribed and sworn to before me this _____
day of _____. The notarial
act certified hereby is a jurat. An oath or affirmation was
administered to the signer with regard to the notarial act
certified to hereby.

Notary Public: _____

My Commission Expires: _____

**CONTRACTOR'S FINAL WAIVER & RELEASE AFFIDAVIT
("AFFIDAVIT")**

Project: **New Diesel Lab Building & CDL Complex Project**

In consideration for payment received from **the Gallia-Jackson-Vinton Joint Vocational School District Board of Education** (the "Owner") in the amount requested in Contractor's Final Application for Payment to the Owner, the receipt of which is hereby acknowledged, the undersigned Contractor hereby waives and releases any rights it has or may have to any and all types of claims relating to the Project, including without limitation claims of payment, Mechanic's Lien, stop notice, equitable lien, labor and material bond, breach of contract or unjust enrichment, or any other claim against the Owner, for any labor, materials, or equipment the undersigned may have delivered or provided to the Project, except for any Claims the undersigned has made by properly and timely submitting a Statement of Claim form. The undersigned further certifies that this Affidavit covers claims by all contractors, subcontractors, and suppliers who may have provided any labor, material, or equipment to the Project through the undersigned or at the undersigned's request. The undersigned acknowledges that all such contractors, subcontractors, sub-subcontractors and suppliers have signed an affidavit in the form of this Affidavit releasing any and all claims against the Owner, except for any Claims the undersigned has made by properly and timely submitting a Statement of Claim form. The undersigned hereby represents and warrants that it has paid any and all welfare, pension, vacation or other contributions required to be paid on account of the employment by the undersigned of any laborers on the Project.

This Affidavit is for the benefit of, and may be relied upon by the Owner. The undersigned hereby agrees to indemnify, defend and hold harmless each of the foregoing, the Project, work of improvement, and real property from any and all claims, or liens that are or should have been released in accordance with this Affidavit.

Company Name

Authorized Signature (Company Officer)

Title

Date

State of: _____ County of _____

Subscribed and sworn to before me this _____
day of _____. The notarial
act certified hereby is a jurat. An oath or affirmation was
administered to the signer with regard to the notarial act
certified to hereby.

Notary Public: _____

My Commission Expires: _____

**SUBCONTRACTORS, SUPPLIERS
FINAL WAIVER & RELEASE AFFIDAVIT
("AFFIDAVIT")**

Project: **New Diesel Lab Building & CDL Complex Project**

Upon receipt of payment in the amount of \$_____ received from _____ ("Prime Contractor") the undersigned Subcontractor or Supplier waives and relinquishes all rights of lien or claim that it may have either in law or equity (including but not limited to rights under Ohio Mechanics' Lien Laws, O.R.C. 1311.01 *et seq.*) with respect to the construction project known as **New Diesel Lab Building & CDL Complex Project** ("the Project"), for all labor, all equipment, and/or materials provided to or on behalf of the Project throughout its entirety, except for claims previously made pursuant to the agreement in place between Subcontractor or Supplier and Prime Contractor, and any lien previously perfected and remaining unreleased.

The undersigned Subcontractor or Supplier acknowledges and agrees that such payment represents final payment in full for all such labor, equipment and/or materials including retainage, if any, and that the Subcontractor or Supplier has completed its work on the Project. The undersigned Subcontractor or Supplier certifies that all amounts have been paid by the Subcontractor or Supplier for all work or materials furnished by others to the Subcontractor or Supplier for which the Subcontractor or Supplier has received previous payments from Prime Contractor, and Subcontractor or Supplier acknowledges that Prime Contractor is now making payment to the Subcontractor or Supplier in reliance upon such certification. The undersigned Subcontractor or Supplier further certifies that it will pay all amounts lawfully owing for all work or materials furnished by others to the Subcontractor or Supplier with the payment received from Contractor referenced herein.

This Affidavit is for the benefit of, and may be relied upon by, the Contractor, the Contractor's surety and the Owner. The undersigned hereby agrees to indemnify, defend and hold harmless each of the foregoing, the Project, its Work, and real property from any and all claims, or liens that are or should have been released in accordance with this Affidavit and from any liability, cost, or expense incurred as a result of any breach of this Affidavit by the undersigned.

IN WITNESS WHEREOF, the undersigned has caused this Affidavit to be executed by its authorized representative as of the date indicated below.

THE INDIVIDUAL SIGNING THIS AFFIDAVIT REPRESENTS THAT HE/SHE IS AUTHORIZED TO DO SO.

SUBCONTRACTOR OR SUPPLIER:

Company Name

Authorized Signature (Company Officer)

Title

Date

State of: _____ County of _____

Subscribed and sworn to before me this _____ day of _____. The notarial act certified hereby is a jurat. An oath or affirmation was administered to the signer with regard to the notarial act certified to hereby.

Notary Public: _____

My Commission Expires: _____

PRE-BID SUBSTITUTION FORM

Note. Certain brands of material or apparatus are specified. Each bid will be based on these brands, which may be referred to in the Contract Documents as Standards. The use of another brand (referred to as a substitution or proposed equal in the Contract Documents, when a bidder or the contractor seeks to have a different brand of material or apparatus than that specified approved by the Owner for use in the Project) may be requested as provided in the Instructions to Bidders.

The detailed procedures for submitting substitutions are set forth in Paragraph J of the Instructions to Bidders.

Specification Section	Brand or Name Specified	Proposed Substitution

CONTRACTOR'S QUALIFICATION STATEMENT

SUBMITTED TO:

Gallia-Jackson-Vinton Joint Vocational School District Board of Education
ATTN: Jamie L. Nash, Superintendent
351 Buckeye Hills Road
Rio Grande, Ohio 45674

SUBMITTED BY:

NAME:

ADDRESS:

PRINCIPAL OFFICE:

- Corporation
- Partnership
- Individual
- Joint Venture
- Other

NAME OF PROJECT: **Heavy Diesel and CDL Complex Project**

1. ORGANIZATION

- 1.1 How many years has your organization been in business as a Contractor?

- 1.2 How many years has your organization been in business under its present business name?
 - 1.2.1 Under what other or former names has your organization operated?

- 1.3 If your organization is a corporation, answer the following:
 - 1.3.1 Date of incorporation:

 - 1.3.2 State of incorporation:

 - 1.3.3 President's name:

 - 1.3.4 Vice President's name(s):

 - 1.3.5 Secretary's name:

 - 1.3.6 Treasurer's name:

CONTRACTOR'S QUALIFICATION STATEMENT
CQS-1

- 1.4 If your organization is a partnership, answer the following:
 - 1.4.1 Date of organization:
 - 1.4.2 Type of partnership (if applicable):
 - 1.4.3 Name(s) of general partner(s):
- 1.5 If your organization is individually owned, answer the following:
 - 1.5.1 Date of organization:
 - 1.5.2 Name of owner:
- 1.6 If the form of your organization is other than those listed above, describe it and name the principals:

2. LICENSING

- 2.1 List jurisdictions and trade categories in which your organization is legally qualified to do business, and indicate registration or license numbers, if applicable.
- 2.2 List jurisdictions in which your organization's partnership or trade name is filed.

3. EXPERIENCE

- 3.1 List the categories of work that your organization normally performs with its own forces.
- 3.2 Claims and Lawsuits (If the answer to any of the questions below is yes, please attach details.)
 - 3.2.1 Has your organization ever failed to complete any work?
 - 3.2.2 Within the last five (5) years has your organization or any of its officers prosecuted any Claims, had any Claims prosecuted against it or them, or been involved in or

CONTRACTOR'S QUALIFICATION STATEMENT
CQS-2

is currently involved in any mediation or arbitration proceedings or lawsuits suits related to any construction project, or has any judgments or awards outstanding against it or them? If the answer is yes, please attach the details for each Claim, including the names and telephone numbers of the persons who are parties, the amount of the Claim, the type of Claim and basis for the Claim, and the outcome.

Note: As used in this document "Claim" means a Claim initiated under the Contract Documents for a project.

3.3 Within the last five years, has any officer or principal of your organization ever been an officer or principal of another organization when it failed to complete a construction contract? If the answer is yes, please attach details for each instance, including the names and telephone numbers of the persons who are parties to the contract, and the reason(s) the contract was not completed.

3.4 On a separate sheet, list construction projects your organization has in progress with an original Contract Sum of more than \$100,000.00, giving the name of project, owner and its telephone number, design professional and its telephone number, contract amount, percent complete and scheduled completion date.

3.4.1 State total amount of work in progress and under contract:

3.5 Provide the following information for each contract your organization has had during the last five (5) years, including current contracts, where the Contract Sum is fifty percent (50%) or more of the bid amount for this Project, including add alternates. If there are more than ten (10) of these contracts only provide information on the most recent ten (10) contracts, including current contracts.

Project And Work	Contract Sum	Owner's Representative & Telephone Number	Engineer's Or Architect's Representative Name & Telephone Number

Project And Work	Contract Sum	Owner's Representative & Telephone Number	Engineer's Or Architect's Representative Name & Telephone Number

3.5.1 Provide the following information for each project your organization has had during the last five (5) years, which your organization believes is of comparable or greater size and complexity than the Owner's project. If there are more than five (5) of these projects, only provide information on the most recent five (5) projects, including current projects.

Project And Work	Contract Sum	Owner's Representative & Telephone Number	Engineer's Or Architect's Representative Name & Telephone Number

3.5.2 State average annual amount of construction work your organization has performed during the last five years.

3.5.3 If any of the following members of your organization's management--president, chairman of the board, or any director--operates or has operated another construction company during the last five (5) years, identify the member of management and the name of the construction company.

3.5.4 If your organization is operating under a trade name registration with the Secretary of State for the State of Ohio, identify the entity for which the trade name is registered. If none, state "none."

3.5.5. If your organization is a division or wholly-owned subsidiary of another entity or has another relationship with another entity, identify the entity of which it is a division or wholly-owned subsidiary or with which it has another relationship and also identify the nature of the relationship. If none, state "not applicable."

3.6 On a separate sheet, list the construction education, training and construction experience for each person who will fill a management role on the Project, including without limitation the Project Executive, Project Architect, Project Manager, and Project Superintendent. For each person listed, include with the other information the last three projects on which the person worked and the name and telephone number of the Design Professional and the Owner.

4. REFERENCES

4.1 Trade References:

4.2 Bank References:

4.3 Surety:

4.3.1 Name of bonding company:

4.3.2 Name and address of agent:

5. FINANCING

5.1 Financial Statement

5.1.1 Attach a financial statement, preferably audited, including your organization's latest balance sheet and income statement showing the following items:

Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable, accrued income, deposits, materials inventory and prepaid expenses);

Net Fixed Assets;

Other Assets;

Current Liabilities (e.g., accounts payable, notes payable, accrued expenses, provision for income taxes, advances, accrued salaries and accrued payroll taxes); and

Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares par values, earned surplus and retained earnings).

5.1.2 Name and address of firm preparing attached financial statement, and date thereof.

CONTRACTOR'S QUALIFICATION STATEMENT
CQS-5

- 5.1.3 Is the attached financial statement for the identical organization named on page one?
- 5.1.4 If not, explain the relationship and financial responsibility of the organization whose financial statement is provided (e.g., parent-subsiary).
- 5.2 Will the organization whose financial statement is attached act as guarantor of the contract for construction?

Certification. The undersigned certifies for the reliance of the Owner that after diligent investigation, to the best of the undersigned's belief, the information provided with this Contractor's Qualification Statement is true, accurate and not misleading.

SIGNATURE

Dated at this ____ day of _____, 20__.

Name of Organization: _____

By: _____ [PRINT NAME]

Signature: _____

Title: _____

_____, being duly sworn, deposes and says that the information provided herein is true and sufficiently complete so as not to be misleading. The notarial act certified hereby is a jurat. An oath or affirmation was administered to the signer with regard to the notarial act certified to hereby.

Subscribed and sworn before me this ____ day of _____ 20__.

Notary Public

My Commission Expires: _____

SEAL